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SCHEDULE OF MATERIALS




SHEDLILE OF MATERIALS STAFF HOUSE - (GROSS FLOOR AREA = 93 SO.M)
ITEM DESCRIPTION QTY  UNIT | PRICE-TZS AMOUNT

MATERIALS

A SUBSTRUCTURE -PROVISIONAL

1 Strip Foundation - Grade 15 Plain

Aggregate (3/4") 13 M®
Sand 7 M3
Cement-50kgs 59 Bags

2 Foundation Walls

6" Cement & Sand Block 994/ No
Sand 3 M3
Cement -50kgs 17|Bags

3 Moram, Hardcore & Site sterilization

Moram-(4.5m?>lorry) 6 Trips
Hadcore-(4.5m°lorry) 3/ Trips
Sand 5 M3
Aldrin solution or equal and approved 5 Litres
4 Oversite Concrete (100mm thick - 15 grade)

& Ground Beam - 20 grade

DPM 79 M?
Cement -50kgs 85 Bags
Aggregates (1/2") 4 M®
sand 7 M°
Reinforcement - 12mm diameter high tensile 24 PC'S
Reinforcement - 8mm diameter 21 PC'S
Timber 1" X8 " (5.2m long) 8/PC'S
Timber 2" X 2" 15 PC'S
Nails-4" 13 Kgs
Nails-3" 10 Kgs
Supporting props 17 PC'S

SUB-TOTAL SUB STRUCTURE
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SHEDULE OF MATERIALS STAFF HOUSE - (BROSS FLODR AREA = 33 SOLM)
ITEM DESCRIPTION QrY UNIT PRICE-TZS AMOUNT
B.  SUPERSTRUCTURE
1 Walls & Ring beam
6" Cement & Sand Block 1,759 No
DPC 7 Roll
Sand 4 M®
Cement-50kgs 72 Bags
Aggregates (1/2") 8.0 M
Reinforcement - 12mm diameter high tensile 26 PC'S
Reinforcement - 8mm diameter 33 PC'S
Binding Wire - 1kg 8/Bundle
Timber 1" X 8" to Sides (5.2m long) 36 PC'S
Timber 1" X 5" (Plates) 6 PC'S
Timber 2" X 2" 20|PC'S
Supporting Props 45 PC'S
SUB-TOTAL SUPER STRUCTURE
C. ROOF STRUCTURE & COVERING
1 Roof Structure - Provisional
Timber 2" X 3" purlins 396 FT
Timber 2" X 4" King Post and struss 498|FT
Timber 2" X 6" Rafter and Tie beam 684 FT
Fascia board 1" X 10" (5.2m long) 92 PC'S
Nails -5" 20 Kgs
Nails -4" 15 Kgs
Nails -3" 10 Kgs
NOTE: The above soffwood timber structure
should be pressure impregnated treated
2 Roof Covering
28G ITresincoated sheet 147 M
Hips-28 G 6 PC'S
Roofing Nails 10 Box
TO COLLECTION C/F
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SHEDULE OF MATERIALS STAFF HOUSE - (BROSS FLODR AREA = 33 SOLM)
ITEM DESCRIPTION QrY UNIT PRICE-TZS AMOUNT
B/F
3 Gulter's
Upvc 150mm half round (6m long)-5" 8PC'S
Upvc 100mm dia.down pipe; Class B 3 PC'S
Clamp 18|PC'S
Upvc bend 12 PC'S
UPVC Elbow 6 PC'S
Screw and fisher 1 BOX
SUB-TOTAL ROOF STRUCTURE & COVERING
E. CEILING
Gypsum board -12mm thick 24 PC'S
Plain Cornice 46 PC'S
Gypsum Screw 1" 800pcs/box 3 Box
Screw 1.25" 800pcs/box 1 Box
Gypsum powder 5 Bags
Fibre tape 2 Pcs
Treated softwood Timber 2" X 2" 1,054 FT
Nails 4" 11 Kgs
Nails 3" 13 Kgs
PVC ceiling with its fittings - 39 Pc's
SUB-TOTAL FOR CEILING
F. DOOR
1 45mm thick Pannelled door shutter
900 x 2100mm high 8/PC'S
800 x 2100mm high 3/PC'S
2  Frames (hardwood),Varnish, Glass & Burglar_
gg(; x 2500mm high 8/ PC'S
800 x 2500mm high 1 PC'S
800 x 2100mm high 2 PC'S
TO COLLECTION C/F
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SHEDULE OF MATERIALS STAFF HOUSE - (GROSS FLOOR AREA = 93 SO.M)
ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
B/F
4mm thick clear glass to Vents 3 M?
16 mm burglar bars 2 PC'S
Brush 3" 2|Pcs
Sand paper (msasa) No.80 10/ LM
Clear Varnish - 4Litres 1/TIN
Thinner for Varnish -4Litres 1/ Litres
3  IronMongeries
Mortice lock Three lever - ref: union 11 No
Brass hinges - 100mm 16.5 Pairs
Barrel bolt - 150mm 22 No
Wood Screw 2 Box
SUB-TOTAL FOR DOORS
G. WINDOWS
1 Supply and fix Aluminium Windows 2mm
thick frem with fibre glass, Mosquitor gauze
1500 X 1500mm high 9 PC'S
600 X 600mm high 3/PC'S
2 Supply and fix 4mm thick flat bar grill painted
red-oxide
1500 x 1500mm high 9 PC'S
600 x 600 mm high 3 PC'S
SUB-TOTAL FOR WINDOWS
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SHEDULE OF MATERIALS STAFF HOUSE - (BROSS FLODR AREA = 33 SOLM)
ITEM DESCRIPTION QrY UNIT PRICE-TZS AMOUNT
H.  FINISHING
1 Floor finishing
sand 3 M
Cement-50kgs 20 Bags
600 x 600Non slippery Porcelain floor files
(1.46 Sqm/Box) 48| Box
Skirting (600 mm long; 25No/Box) 5 Box
Grout 2Packet
Spacer 2 Packet
2 Wall Finishing
Sand 7 M
Cement-50kgs 45 Bags
White cement - 50kg 3/Bags
Gypsum powder 4/Bags
Sand paper (msasa) No.120 0.5 Roll
200 X 300 Wall tiles to toilets full height 46 Box
(0.96Sgm/Box)
Grout 2 Packet
Spacer 1 Packet
SUB-TOTAL FOR FINISHING
J. |PAINTING & DECORATION
Emulsion Paint - 20 LTRS 8 buckefts
Weather guard Paint - 20 LTRS 2 buckets
Washable paint -20 LTRS 3/ buckets
Primer paint -20 LTRS 1 buckets
Solvent - 5LTRS T/TIN
Brush 3" 2 Pcs
Roller 2/Pcs
Gloss paint-4LTR 1/TIN
Bitumen paint - 4Litres 1/ TIN
Allow sum for kitchen cabinate ; hard wood
K |with marble tops; refer Archtectural floor
plan drawings
SUB-TOTAL FOR PAINTING&DECORATION \
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SHEDULE OF MATERIALS STAFF HOUSE - (BROSS FLODR AREA = 33 SOLM)
ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
J. ELECTRICAL INSTALLATION
1 Single flourescent fiiting, approved philips or 4/No
equal
3 Double switch sorcket 8 No
4 |Main switch 12way,3PH with intergral RCD as 1 No
MEM or equal
5 |Single core wire 1.5sgmm -Red 3 Roller
6  Single core wire 1.5sgmm -Black 2|Roller
7 Single core wire 1.5sgmm -green 2|Roller
8 Single core wire 2.55gmm -Red 1 Roller
9  Single core wire 2.5sgmm -Black 1/Roller
10 Single core wire 2.55gmm Green 1 Roller
11 Celling fan, approved National or equal 4/PC'S
12 16mmsq 4 core cable 200 M
13 |1gang one way switch 2 No
14  2gang two way switch 7 No
15 Cooker control unit -45A 1 No
16 [TV socket 2/No
17 Gypsum light complete with energy saver 18w 13/ No
18  Earth rod approved copper not less than 1200 1 No
19 Earth wire 4sgmm 20 M
20 |Plastic clips 3/BOX
21 |Conduit pipe 80 PC
22  Metal box double 9 PC
22  Metal boxsingle 9 PC
24  Round cover 20 PC
25 |Junction box 30 PC
26  Elbow 25 PC
27  Conduit coupling 20 PC
28  Fine screw 5 Packets
29  |4mm2 twin cable 20 M
SUB-TOTAL FOR ELECTRICAL INSTALLATION
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SHEDULE OF MATERIALS STAFF HOUSE - (BROSS FLOOR AREA = 83 SOM)
ITEM DESCRIPTION QrY UNIT PRICE-TZS AMOUNT

L. PLUMBING & SANITARY INSTALLATION-

PROVISIONAL
1 Nipple -1/2" bronze 20 PC'S
2 |Shower head 1/2" bronze 2/PC'S
3 IPS pipe 1/2 2 PC'S
4 Elbow 1/2" GS 10|PC'S
5 |Gate valve 1/2" GS 2 PC'S
6 Union 1/2" GS 2 PC'S
7 Flow trap 11/2" 2 PC'S
8 PVC 11/2" pipe 3 PCS
2 Elbow 11/2" pvc 5 PC'S
10 Teell/2" pvc 3/PC'S
11 Plug 11/2" pvc 4 PC'S
12 |Flexible pipe 1/2" 4 PC'S
13  |Eloow 1/2" IPS 7 PC'S
14 Nipple -1/2" IPS 7 PC'S
15 Seal tape 10 PC'S
16 |PVC Elbow 4" 2 PC'S
17 |PVC pipe 4" -CLASS B 2 PC'S
18 PVC vent 2 PC'S
19 |IPS pipe 1/2" 4 PC'S
20 Elbow 1/2"IPS 15|PC'S
21 Tee 11/2"IPS 8 PC'S
22 |Gully tfrap 2/PC'S
23  Nipple -IPS 4 PC'S
24 Tread tap 7 PC'S
25 Showerrose 2 PC'S
26 |WC High level complet with all necessary 2 PC'S

fittings
27 |Toilet aper holder 2/PC'S
28 |PVC clamp -4" 8/PC'S
29  Hands wash basin complete with 6" Levers 3 PC'S

operating for elbow control and its

accessories
30 |Mirror 3/PC'S

SUB-TOTAL FOR PLUMBING AND SANITARY
INSTALLATION
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SHEDLILE OF MATERIALS STAFF HOUSE - (GROSS FLOOR AREA = 93 SO.M)

GENERAL SUMMARY AMOUNT
TZS

STAFF HOUSE

A.  SUBSTRUCTURE -PROVISIONAL

B. | SUPERSTRUCTURE

C. ROOF STRUCTURE & COVERING

D. |CEILING
E. DOOR

F.  WINDOWS
G. |FINISHING

H.  PAINTING & DECORATION

J. ELECTRICAL INSTALLATION

K.  PLUMBING & SANITARY INSTALLATION-PROVISIONAL
TOTAL MATERIALS COST TZS
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SCHEDULE OF LABOUR'’S




GHARAMA ZA UFUNDI

NYUIMBA YA MTUMISHI

Na. AINA YA KAZI BEI YA UFUNDI - Shs
A |Msingi wa Jengo (Sub-structure)
1 [Kusetijengo
2 |Uchimbaiji wa msingi
3 |Kufukia
Kufunga mbao
4 |Pembezoni mwa jamvi
5 |Pembezoni mwa nguzo
6 |Kuondoa mbao
Kumwaga zege
7 |Chini kwenye msingi wa tofali
8 |Chini kwenye msingi wa nguzo
9 |katika nguzo ya awali
10 |[kwenye jamvi
11 |Ujenzi wa tofali (994 No)
Mawe
12 |Upangaji wa mawe na utandazaji wa DPM
13 |Umwagiliaji wa maiji
Jumla ndogo msingi wa jengo
B. |Kunyanyua jengo (Super-structure)
1 |Ujenzi wa tofali za kuta na uwekaji DPC (1759N0o)
Kufunga mbao katika:
2 |Nguzo mlalo
3  |Nguzo wima
Kusuka nondo katika:
4 |Nguzo mlalo
5 |Nguzo wima
Kumwaga zege katika:
6 [Nguzo mlalo
7 |Nguzo wima
8 |Umwagiliaji wa maiji
C. |Kuezeka (Roof structure and covering)
Kuezeka na ufungaiji wa gata
Jumla ndogo kunyanyua jengo
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GHARAMA ZA UFUNDI

NYUIMBA YA MTUMISHI

Na. AINA YA KAZI BEI YA UFUNDI - Shs
D. [Milango
1 |Kufitisha fremu za milango
2 |Kufitisha shata za milango pamoja na vitasa
3 |Upakaji wa Varnishi katika milango na fremu
E. [Umalizigji (Finishing)
Upigaji wa lipu pamoja na kutengeneza koplo:
1 [Njeyajengo
2 |Ndaniya jengo
Sakafu
3 |Uwekdji wa sakafu ya kupokea vigae (beds)
4 Uwekaiji wa vigae pamoja na grauti katika sakafu (floor
tiles) -
Dali:
6 |Ufungaji wa mbao za dali (Brandering)
7 |Uwekaji wa dali na mikanda ya gypsum
8 |Uwekaiji wa dali ya pvc kuzunguka nyumba kwa nje
9 |Uwekaji wa vigae katika kuta na upakaji grout
Jumla ndogo umalizigji(finishing)
F. |Rangi na Mapambo (Painting & Decoration)
Kupaka rangi mikono mitatu pamoja na skimming
katika:
1 |Kuta za nje
2 |Kuta za ndani
3 |Dali
Kupaka rangi mikono mitatu katika:
5 [Msingi wa nyumba
6 | Grill za milango na madirisha
Jumla ndogo Rangi na mapambo
G. |[Umeme (Electrical installation)
1 |Usukadjiwa umeme awamu ya kwanza - Conduit na Box
2 |Usukajiwa umeme awamu ya pili (2nd fix)-fittings
Jumla ndogo Umeme

FEBRUARI -2018

PAGE/2

PO-RALG



GHARAMA ZA UFUNDI

NYUIMBA YA MTUMISHI

Na.

AINA YA KAZI

BEI YA UFUNDI - Shs

Mifumo ya maiji safi na taka (Water Supply and Sewage

system)

Ufungaji bomba awamu ya kwanza (Kuchimbia bomba)

Ufungaji bomba awamu ya pili (2nd fix) -fittings

Ufungaji wa Mifumo ya maiji ya mvua kwenda kwenye

tanki

Jumla ndogo Mifumo ya maqji safi na taka
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GHARAMA ZA UFUNDI NYUMBA YA MTUMISHI
MAJUMUISHO (SUMMARY)
Shs
A. |Msingi wa Jengo (Sub-structure)
B. |Kunyanyua jengo (Super-structure)
C. |Kuezeka (Roof structure and covering)
D. [Milango
E. |Umalizigji (Finishing)
F. |Rangi na Mapambo (Painting & Decoration)
G. |Umeme (Electrical installation)
H. [Mifumo ya maiji safi na taka (Water Supply and Sewage
system)
JUMLA KUU Shs.
ANGALIZO:
Fundi anatakiwa kujaza hii fomu kwa kupitia mchoro
wa jengo husika
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