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 SCHEDULE OF MATERIALS DAS  HOUSE GROSS FLOOR AREA =272 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

MATERIALS

A SUB-STRUCTURE -PROVISIONAL

1 Strip Foundation - Grade 15 Plain (34m3)

Aggregate (3/4'') 18.0 m3

Sand  9 m3

Cement-50kgs (42.5) 88 Bags

2 Foundation Walls (310m2)
6'' Block - Cement & Sand 3,108 No

Sand 10 m3

Cement -50kgs (42.5) 78 Bags

3 Moram, Hardcore & Site sterilization

Moram (4.5m3 lorry) 29 Trips

Hardcore 150mm thick - (4.5m3 lorry) 8 Trips

Sand  9 m3

Aldrin solution or other and equal approved (1000mls) 5 Bottle

 

4
Oversite Concrete (22.4m3) 100mm thick - 15 grade 

,Ground Beam (11m3) - 20 grade   

DPM 224 m2

Cement -50kgs (42.5) 151 Bags

Aggregates (1/2'') 27 m3

Sand  14 M3

Reinforcement - 12mm diameter high tensile  460N/mm2 70 pc's

Reinforcement - 8mm diameter  high tensile  460N/mm2 67 pc's
Marine board - Size 4ft x 8ft x 18mm thick 14 pc's

Timber 2'' X 2'' (3.5m long) 35 pc's
Nails 4''/3' (50Kg per Bag) 1 Bags
Supporting props 15 pc's
SUB-TOTAL FOR SUBSTRUCTURE   

B. SUPERSTRUCTURE 

Walls & Ring beam 
6'' Block - Cement & Sand 4,356 No
DPC (20m long) 8 Roll

Sand 21 m3

Cement-50kgs  119 Bags

Aggregates (1/2'') 6 m3

Reinforcement -12mm diameter  high tensile  460N/mm2 64 pc's
Reinforcement -8mm diameter high tensile  460N/mm2 53 pc's
Marine board - Size 4ft x 8ft x 18mm thick 17 pc's
Binding Wire - 25kg 2 Bundle
Timber 2'' X 2'' (3.5m long) 30 pc's
Supporting Props (3m high) 35 pc's
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 SCHEDULE OF MATERIALS DAS  HOUSE GROSS FLOOR AREA =272 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

Suspended Slab - (150mm thick) (3m3):  Grade 20

Sand - (Lorry 4.5M3 ) 2 m3

Cement-50kgs  20 Bags

Aggregates (1/2'') - (Lorry 4.5M3 ) 4 m3

Reinforcement - 12mm diameter high tensile 38 pcs
Binding Wire - 25kg 0.5 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 7 pcs
Timber 2'' X 4'' (3m long) 36 pcs
Nails-4'' 25 Kgs
Nails-3'' 15 Kgs
Supporting Props (Provisional) 80 pcs
SUB-TOTAL FOR SUPER  STRUCTURE  

C. ROOF STRUCTURE, COVERING  & GUTTER

1 Roof Structure - Provisional 
Timber 2 '' X 3'' Purlins 692 ft
Timber 2'' X 4'' King Post, wall plate and struts 1,917 ft
Timber 2'' X 6''Tie beam 618 ft
Nails -5'' 45 Kgs
Nails -4'' 60 Kgs
Nails -3'' 70 Kgs

16mm diameter mild steel bolt including nuts and washer 132 No
NOTE: The above softwood  timber structure should be 
pressure impregnated treated  

2 Roof Covering -as per ALAF  

28G IT5  resincoated  sheet 232 m2

Roofing Nails 9 Packet
SUB-TOTAL FOR ROOF STRUCTURE AND COVERING

D. CONCRETE GUTTER

 Concrete roof gutter-Grade ''20''

Sand - (Lorry 4.5M3 ) 9 m3

Cement-50kgs  104 Bags

Aggregates (1/2'') - (Lorry 4.5M3 ) 14 m3

Reinforcement - 12mm diameter high tensile 460N/mm2 79 pcs
Reinforcement - 10mm diameter high tensile 460N/mm2 131 pcs
Reinforcement - 8mm diameter high tensile 460N/mm2 65 pcs
Binding Wire - 25kg 3 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 21 pcs
Nails 4''/3' (50Kg per Bag) 3 Bags
Water proof material to roof gutter Master seal 501 (25kg) 
or other equal and approved 

11 Buckets

PVC Pipe 8'' Class C with all necessary fittings 5 pcs
SUB-TOTAL  FOR ROOF GUTTER
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 SCHEDULE OF MATERIALS DAS  HOUSE GROSS FLOOR AREA =272 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

E. CEILING
 Gypsum board -9mm thick 79 pc's

Plain Cornice (8ft) 109 pc's

Screw 1.25'' 500pcs/box 9 Box

Gypsum powder - Ref. ANDIKA 24 Bags
 Fibre tape (90m) 4 Roller

Treated softwood Timber 2'' X 2'' 2,646 ft
Nails 4''/3' (50Kg per Bag) 2 Bags
SUB-TOTAL FOR CEILING  

F. DOOR  
1 40mm thick hardwood (Mninga) paneled door shutter

1200 x 2200 mm high double door 1 pc's
900 x 2200 mm high  6 pc's
800 x 2200 mm high 8 pc's

2 Frames (hardwood),Varnish & Glass  
1200 x 2200 mm high double door 1 pc's
900 x 2200 mm high  6 pc's
800 x 2200 mm high 8 pc's

5mm thick clear glass to Vents 8 m2

13 X15 mm glass beads 44 m

Brush 3'' 6 pc's

Sand paper (msasa) No.80 (20m) 2 Roller

Clear Varnish - 4Litres 2 TIN

Thinner for Varnish 5 Litres

3 IronMongeries   - ref Union

Mortice lock  Three lever 9 No

Mortice lock  Two lever 6 No

Brass hinges - 100mm 24 Pairs

Grill to Door

4
25 x 4mm thick flat bar grill painted red-oxide with 25 
x 25mm square pipes frame and all necessary 
accessories
1200 x 2800 mm high 1 No
900 x 2800 mm high 1 No
SUB-TOTAL FOR DOORS  
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 SCHEDULE OF MATERIALS DAS  HOUSE GROSS FLOOR AREA =272 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

G. WINDOWS

1

Aluminium sliding Window comprising 100mm x 
1.2mm thick standard aluminium profile ex-
china/Turkey infill with 5mm thick glass complete with 
mosquito proofing panel, including all accessories, 
ironmongries, cutting and pinning lugs

1500 X 2300mm high 2 pc's

1800 X 1800mm high  8 pc's

1500 X 1000mm high  1 pc's

1200 X 1000mm high  3 pc's

1000 X 1000mm high  1 pc's

2
25 x 4mm thick flat bar grill painted red-oxide with 25 
x 25mm square pipes frame and all necessary 
accessories
1500 X 2300mm high 2 pc's

1800 X 1800mm high  8 pc's

1500 X 1000mm high  1 pc's

1200 X 1000mm high  3 pc's

1000 X 1000mm high  1 pc's

SUB-TOTAL FOR WINDOWS  

H. FINISHING
1 Floor finishing - (ratio 1:4)

Sand  9 m3

Cement-50kgs (42.5) 52 Bags
500 X 500 X 8mm thick - Non-slippery porcelain floor tiles -
(1.75sqm/Box) 

128 Box

Skirting (600 mm long; 25No/Box) 9 Box

Grout (1kg/packet) 5 Packet

Spacer 3 Packet

2 Wall Finishing  -15mm thick (1:4)

Sand  14 m3

Cement-50kgs (42.5) 99 Bags
White cement - 40kg 8 Bags

Gypsum powder -ref. ANDIKA 20 Bags
250 X 400 Wall tiles (1.5Sqm/Box) - Full height 119 Box

 Sand paper Msasa No.120 1 Roll
 Tanga stone as per Engineer approval 21 m2

SUB-TOTAL FOR FINISHING  

J.
WORKTOPS, CABINETS, AND SHELVES WARDROBES 
(PROVISIONAL)

1 Worktops, Cabinets & Shelves  (Provisional)
Granite sheet to work top - 200 x 62 cm 4 m2
1x8'' hardwood timber (Mninga) 30 pc's
Brush 3'' 2 pc's
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 SCHEDULE OF MATERIALS DAS  HOUSE GROSS FLOOR AREA =272 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
Sand paper (msasa) No.120 5 m
Clear Varnish - 4Litres 1 TIN
Thinner for Varnish 4 Litres
Nails -3'' 15 Kg
Nails -2'' 20 Kg

Sand - (Lorry 4.5M3 ) 1 m3

Cement-50kgs  9 Bags

Aggregates (1/2'') - (Lorry 4.5M3 ) 1 m3

Mesh 50 x 50  - 4ft x 8ft  2 Pcs
Door Locks 12 Pcs
Hinges 3" 24 Pcs
Door Handle 12 Pcs

2 Wardrobes to Rooms
1x8'' hardwood timber (Mninga) 86 pc's
Brush 3'' 8 pc's
Sand paper (msasa) No.120 20 m
Clear Varnish - 4Litres 5 TIN
Thinner for Varnish 10 Litres
Nails -3'' 15 Kg
Nails -2'' 20 Kg
Looking Mirror - 600 X 2100mm high 3 PCS
Door Locks 7 PCS
Komeo 3" 4 PCS
Hinges 3" 36 PCS
Door Handle 7 PCS
SUB-TOTAL FOR WORKTOPS,CABINETS, SHELVES AND 
WARDROBES  

K. PAINTING & DECORATION
 Emulsion Paint - 20 LTRS 33 buckets
 Weather guard Paint - 20 LTRS 4 buckets

Washable paint -20 LTRS 10 buckets
Primer paint -20 LTRS 3 buckets

 Solvent - 5LTRS 3 TIN
Brush 3'' 5 Pcs
Roller 3 Pcs
Gloss paint-4LTR 2 TIN
Bitumen paint - 4Litres 3 TIN
Red-Oxide - 4Litres 2 TIN
SUB-TOTAL FOR PAINTING&DECORATION  
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 SCHEDULE OF MATERIALS DAS  HOUSE GROSS FLOOR AREA =272 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

 L. 
SEPTIC TANK,SOAKWAY AND MANHOLES 
(PROVISIONAL)

1 SEPTIC TANK (2.2m  x 1.5m  x 2.5m deep) 

6'' Block - Cement & Sand  266 pc's

Sand - (Lorry 4.5M3 ) 1.04 m3

Cement-50kgs  (42.5) 4 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 0.42 m3

Reinforcement - 10mm diameter high tensile 6 pc's

Binding Wire -1kg 5 Kgs

Timber 2'' X 2'' (3m long) 5 pc's

Nails-4'' 10 Kgs

Nails-3'' 8 Kgs

Supporting Props 2 pc's

450 X450mm Cast iron cover 1 pc's

100mm diameter PVC vent pipe complete -CLASS B'' 1 pc's

2 SOAK AWAY PIT (4.1m Diameter x 4.8m deep)  

6'' Block - Cement & Sand  868 No

25 -50mm broken stones   (4.5m3 per trip) 1 Trip

Sand - (Lorry 4.5M3 ) 4 m3

Cement-50kgs   (42.5) 15 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 1 m3

Reinforcement - 10mm diameter high tensile 16 pc's

Binding Wire - 1kg 5 Bundle
Nails-4'' 15 Kgs

Nails-3'' 11 Kgs

Plywood - Size 4ft x 8ft 1 pc's

Timber 2'' X 2'' (3m long) 5 pc's

450 X450mm Cast iron cover 1 pc's

3 Manholes (7No)  - 600 x 600

6'' Block - Cement & Sand  60 pc's

Sand  - (Lorry 4.5M3 ) 0.2 m3

Cement-50kgs  2 Bags

500 X500mm Cast iron cover 3 pc's

4 Gully trap (9No)  - 150 x 150

6'' Block - Cement & Sand  6 pc's

Sand  - (Lorry 4.5M3 ) 0.2 m3

Cement-50kgs  1 Bags

TOTAL MATERIALS FOR SEPTIC,SOAKWAY AND 
MANHOLES
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 SCHEDULE OF MATERIALS DAS  HOUSE GROSS FLOOR AREA =272 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
 M. TANK TOWER (PROVISIONAL)

1 Foundation footing -  Insitu plain concrete  grade 15 

Cement  50kg (42.5) 8 bags
Sand (lorry 4.5m³) 1 m3
Aggregate (3/4'') - (Lorry 4.5M3 ) 2 m3

2 Foundation Walls (4m2)
6'' Block - Cement & Sand  56 No

Sand - (Lorry 4.5M3 ) 0.2 m3

Cement-50kgs  (42.5) 1 Bags

3 Moram, Hardcore & Site sterilization

Moram (4.5m3 lorry) 1 Trips

Hardcore (4.5m3 lorry) 1 Trips

Sand  - (Lorry 4.5M3 ) 1 m3

4 Block Walls 
6'' Block - Cement & Sand  154 No

Sand - (Lorry 4.5M3 ) 0.5 m3

Cement-50kgs  4 Bags

5 Suspended slab and Beam-Grade 20
Cement-50kgs  (42.5) 6 bags
Sand (lorry 4.5m³) 0.44 m3
Aggregate (3/4'') - (Lorry 4.5M3 ) 1 m3
16mm diameter 2 pcs
8mm diameter 1 pcs
12mm diameter 5 pcs
Binding wire-1kg 3 pcs
1" x 8" (3.6m) 10 pcs
Supporting props  11 pcs

6 Finishings;
15mm thick plaster to block work
cement 50kg 4 bag
sand (lorry 4.5m³) 1 m3

Elevated Storage Tanks
7 10000 Litres capacity Simtanks 1 No
8 5000 Litres capacity Simtanks 1 No

TOTAL MATERIALS COST
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 SCHEDULE OF MATERIALS DAS  HOUSE GROSS FLOOR AREA =272 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
N. PLUMBING & SANITARY INSTALLATION-PROVISIONAL

1 SANITARY FITTINGS

White Vitreous China Floor Standing Back to Wall Rimless
Water Closet Complet with necessary fittings as
manufactured by RAK or equivalent approved 

3 Pcs

Overhead Shower with Single Lever Faucet Mixer as
manufactured by RAK or approved equivalent

2 Pcs

CERA or other equal and approved Bib Cock with Jet
Spray  or its equivalent approved

3 Pcs

1000mm x 600mm Mirror  Complet with necessary fittings 4 Pcs

White Vitreous China Wall Hung Wash Hand Basin with
Half Pedestal and quarter turn faucet as manufactured by
RAK or its equivalent 

4 Pcs

Stainless Steel Kitchen Sink Single bowl / Single drainer
with dimensions 460mm x 800mm complete with basket
strainer and all other accessories 

1 Pcs

White Vitreous China Ceramic Shower Tray with
Dimensions 800mm x 700mm

2 Pcs

-                   
Tower rail as manufactured by RAK or other approved 4 Pcs

Soap dispenser as manufactured by RAK or other
approved

4 Pcs

Toilet Paper Holder as manufactured by RAK or other
approved

3 Pcs

ARISTON or its equivalent Undersink Electrical Water
heater with capacity of 15 LTRS to be approved by the
Engineer.

4 Pcs

Portable Fire Extinguisher
CO2, 9ltrs bottle as manufactured by NAFFCO or equal
approved.

3 Nos

Water Pump
1 Horse power 1 No

2 PIPES AND FIITINGS
IPS Pipe 1/2" 8 Pc
IPS Elbow 1/2" 68 Pc
IPS Nipple 1/2" 48 Pc
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 SCHEDULE OF MATERIALS DAS  HOUSE GROSS FLOOR AREA =272 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
N. PLUMBING & SANITARY INSTALLATION-CONT'D

IPS Tee 1/2" 49 Pc
IPS Reducing Socket 3/4 x 1/2" 10 Pc
Adoptor 3/4" 10 Pc
Thread Seal Tape 5 Packet
Gate Valve 1/2" as per pex or other equal and approved 8 Pc
P.V.C Pipe 4"CLASS B 18 M
P.V.C Elbow 4" 4 Pc
P.V.C Tee 1 1/2" 1 Pc
Nipple Socket 1/2" 48 Pc
P.V.C Pipe 1 1/2" 1 Pc
P.V.C Elbow 1 1/2" 3 Pc
P.V.C Plug 1 1/4" 1 Pc
P.V.C Pipe 1 1/4" 3 Pc
P.V.C Elbow 1 1/4" 16 Pc
P.V.C Tee 1 1/4" 8 Pc
P.V.C Plug 1 1/4" 8 Pc
P Trap 4" 8 Pc
Tee Connector 3/4" 7 Pc
Poly Pipe -3/4'' - provisional 70 Lm

TOTAL MATERIALS FOR SANITARY AND PLUMBING 
INSTALLATION
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 SCHEDULE OF MATERIALS DAS  HOUSE GROSS FLOOR AREA =272 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
O. ELECTRICAL  INSTALLATION 

Ceiling light complete with energy saver 18w 16 No
Double switch socket ABB or other equal approved 12 No
Main switch 12way,1PH with integral RCD 100A/300mmA ABB 
other equal approved 1 No
NB: Cables for 1.5sqmm  2.5sqmm and 4sqmm should be EURO 
or other equal approved
Single core wire 1.5sqmm  - Red 2 R0ll
Single core wire 1.5sqmm  - Black 2 Roll
Single core wire 1.5sqmm  -green 2 Roll
Single core wire 2.5sqmm - red 1 Roll

Single core wire 2.5sqmm  1 Roll
Single core wire 2.5sqmm green 1 Roll
Single core wire 4sqmm -Red 15 M
Single core wire 4sqmm -Black 15 M
Single core wire 4sqmm -Green 15 M
16sqmm twin cable 20 M
Ceiling fan National or other equal approved 5 PC's
1gang 1 way switch  ABB or other equal approved 7 No
2gang 2  way switch ABB or other equal approved 8 No
DP switch 20A ABB or other equal approved 4 No

Cooker control unit 45A ABB or other equal approved 1 No
Earth rod approved copper 16mm not less than 1200mm 1 No
Earth wire 4sqmm 15 M

Metal box twin 13 No
Metal box single 23 No
Junction box 20 No

Conduit pipe 100 PC's
Elbow 30 PC's
Conduit coupling 20 PC's
Round cover 25 PC's
Round box 11 PC's
Fine screw 2 PACKET
Data socket 1 No
Smoke ditector 4 No
plastic clips 22mm 2 BOX
Bulk head light fitting 11 PCS
Handdrier 3 No
AIR CONDITIONING 
18000BTU,LG A.C  or other equal  approved  with all necessary 
accessories 1 No

TOTAL MATERIALS FOR ELECTRICAL INSTALLATION

AUGLOST  2021 Page/10



 SCHEDULE OF MATERIALS DAS  HOUSE GROSS FLOOR AREA =272 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

GENERAL SUMMARY AMOUNT 
TZS

DAS HOUSE

A. SUB-STRUCTURE -PROVISIONAL

B. SUPERSTRUCTURE 

C. ROOF STRUCTURE, COVERING  & GUTTER

D. CONCRETE GUTTER

E. CEILING

F. DOOR  

G. WINDOWS

H. FINISHING

J.
WORKTOPS, CABINETS, AND SHELVES WARDROBES 
(PROVISIONAL)

K. PAINTING & DECORATION

L. SEPTIC TANK,SOAKWAY AND MANHOLES 
(PROVISIONAL)

M. TANK TOWER

N. PLUMBING & SANITARY INSTALLATION-PROVISIONAL

O. ELECTRICAL  INSTALLATION 

SUB-TOTAL 

P. ADD:   
Labour Cost (Ref. Schedule of Labour) - - -

Transportation Cost (0.25% of Sub-Total above) - - -
Preliminary (2% of Sub-Total above) - - -

TOTAL ESTIMATED COST - TZS  TZS

Preliminary - Include the following items;  Water for the works, Store, Power and 
Materials Test)
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 FOMU Na. 1

 Sehemu A: Maelezo ya awali ya Jengo
Aina ya Jengo……………………………………………………………
Namba ya Zabuni.……………………………………………………..
WILAYA…………………………………….………………………………
MKOA………………………………….……………………………………

 Sehemu B: Taarifa za fundi/Taasisi
Jina kamili la fundi/Taasisi………………………………………….
Wilaya:………………………………………..……………………………
Mkoa:…………………………………………...………………………….
Namba ya Simu:………………………….…………………………….
Barua pepe:………………………………………….………………….

ANGALIZO
Fundi/Taasisi inatakiwa kujaza fomu hii kwa kupitia Michoro pamoja na 
kupata maelezo ya mradi kutoka kwa Msimamizi  

 Sehemu C: Mnyambulisho wa Kazi
Na. AINA YA KAZI BEI YA UFUNDI - Shs
1 Msingi wa Jengo (Sub-structure)

Kuseti jengo
Uchimbaji wa msingi
Kufukia

Kufunga mbao
Pembezoni mwa jamvi
Pembezoni mwa nguzo
Kuondoa mbao

Kumwaga zege
Chini kwenye msingi  wa tofali
Chini kwenye msingi wa nguzo
katika nguzo ya awali
kwenye jamvi

Kuta za Msingi
Ujenzi wa tofali (6'')
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Na. AINA YA KAZI BEI YA UFUNDI - Shs
Mawe 
Upangaji wa mawe na utandazaji wa DPM

Umwagiliaji  
Umwagiliaji wa maji
Jumla ndogo msingi wa jengo

2 Kunyanyua jengo (Super-structure)
Ujenzi wa tofali za kuta (6'') na uwekaji DPC
Ujenzi wa ''Gutter'' la zege na ''Slab''  

Kufunga mbao katika:
Nguzo mlalo
Nguzo wima
'Gutter'' la zege na ''Slab''
Kusuka nondo katika:
Nguzo mlalo
Nguzo wima
'Gutter'' la zege na ''Slab''
Kumwaga zege katika:
Nguzo mlalo
Nguzo wima
'Gutter'' la zege na ''Slab''

Umwagiliaji  
Umwagiliaji wa maji
Jumla ndogo Kunyanyua jengo (Super Structure)

3 Kuezeka (Roof structure and covering)
Usukaji wa Mbao na Uwekaji wa bati
Jumla ndogo Kuezeka

4 Milango & Madirisha
Kufitisha fremu za milango
Kufitisha shata za milango pamoja na vitasa
Upakaji wa Varnishi  katika milango na fremu
Usimikaji wa dirisha za grill na Aluminium
Usimikaji wa Milango ya grill
Jumla ndogo Milango na Madirisha

5 Umaliziaji (Finishing)
Upigaji wa lipu pamoja na kutengeneza koplo:
Nje ya jengo
Ndani ya jengo

 Sakafu
Uwekaji wa sakafu ya kupokea vigae (beds)
Uwekaji wa vigae pamoja na grauti katika sakafu (floor tiles)  
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Na. AINA YA KAZI BEI YA UFUNDI - Shs
 Dali:

Ufungaji wa mbao za dali (Brandering)
Uwekaji wa dali na mikanda ya gypsum
Uwekaji wa vigae  katika kuta na upakaji grout
Uwekaji wa tanga stone katika kuta za nje

Worktops na Makabati:
Ujenzi wa ''worktops'' na Makabati  
Jumla ndogo umaliziaji(finishing)

6 Rangi na Mapambo (Painting & Decoration)
Kupaka rangi mikono mitatu pamoja na skimming katika:
Kuta za nje
Kuta za ndani
Dali

Kupaka rangi mikono mitatu katika:
Msingi wa nyumba
Grill za milango na madirisha
Jumla ndogo Rangi na mapambo

7 Mifumo ya maji safi na taka  
Ufungaji bomba  awamu ya kwanza (Kuchimbia bomba)
Ufungaji bomba awamu ya pili (2nd  fix) -fittings
Ujenzi wa Mashimo  ya maji taka na chemba 
Ujenzi wa ''Tank tower'' na Usimikaji wa ''Matank''
Jumla ndogo Mifumo ya maji safi na taka

MAJUMUISHO YA GHARAMA ZA UFUNDI
1 Msingi wa Jengo (Sub-structure)

2 Kunyanyua jengo (Super-structure)

3 Kuezeka (Roof structure and covering)

4 Milango & Madirisha

5 Umaliziaji (Finishing)

6 Rangi na Mapambo (Painting & Decoration)

7 Mifumo ya maji safi na taka
JUMLA KUU TShs
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 FOMU Na. 2

 Sehemu A: Maelezo ya awali  
Aina ya Kazi: Usimikaji wa Mifumo ya Umeme na Viyoyozi
Namba ya Zabuni……………………………………………………………………..
WILAYA……………………………………………………………………………..
MKOA………………………………………………………………………………..

 Sehemu B: Taarifa za fundi/Taasisi
Jina kamili la fundi/Taasisi………………………………………………….
Wilaya:………………………………………………………………………………
Mkoa:……………………………………………………………………………….
Namba ya Simu:……………………………………………………………….
Barua pepe:…………………………………………………………………….

ANGALIZO
Fundi/Taasisi inatakiwa kujaza fomu hii kwa kupitia Michoro ya Umeme 
pamoja na kupata maelezo ya mradi kutoka kwa Msimamizi  

 Sehemu C: Mnyambulisho wa Kazi
Na. AINA YA KAZI BEI YA UFUNDI - Shs

 Umeme na Mifumo ya Kiyoyozi 
Uchimbaji wa sehemu za kusimika Conduit na Box
Usimikaji wa mifumo ya umeme awamu ya kwanza - Conduit na Box
Usukaji wa umeme awamu ya pili (2nd  fix)-fittings
Ufungaji wa Viyoyozi  
Jumla Kuu Mifumo ya Umeme na Viyoyozi
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