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SCHEDULE OF MATERIALS DAS HOUSE GROSS FLOOR AREA =272 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

MATERIALS

A SUB-STRUCTURE -PROVISIONAL

1 Strip Foundation - Grade 15 Plain (34m°)
Aggregate (3/4") 18.0 m®
Sand 9m?
Cement-50kgs (42.5) 88 Bags

2 Foundation Walls (310m?)
6" Block - Cement & Sand 3,108 No
Sand 10 m°
Cement -50kgs (42.5) 78 Bags

3 |Moram, Hardcore & Site sterilization
Moram (4.5m3 lorry) 29 Trips
Hardcore 150mm thick - (4.5m3 lorry) 8 Trips
Sand 9m?
Aldrin solution or other and equal approved (1000mls) 5 Bottle

, Quersite Concrete (22.4m*) 100mm thick - 15 grade
.Ground Beam (11m°) - 20 grade
DPM 224 m?
Cement -50kgs (42.5) 151 Bags
Aggregates (1/2") 27 m’
Sand 14 M°
Reinforcement - 12mm diameter high tensile 460N/mm2 70 pc's
Reinforcement - 8mm diameter high tensile 460N/mm2 67 pc's
Marine board - Size 4ft x 8ft x 18mm thick 14|pc's
Timber 2" X 2" (3.5m long) 35|pc's
Nails 4"/3' (50Kg per Bag) 1 Bags
Supporting props 15 pc's
SUB-TOTAL FOR SUBSTRUCTURE

B. SUPERSTRUCTURE
Walls & Ring beam
6" Block - Cement & Sand 4,356 No
DPC (20m long) 8 Roll
Sand 21 m’
Cement-50kgs 119 Bags
Aggregates (1/2") 6m’
Reinforcement -12mm diameter high tensile 460N/mm2 64 pc's
Reinforcement -8mm diameter high tensile 460N/mm2 53 pc's
Marine board - Size 4ft x 8ft x 18mm thick 17 |pc's
Binding Wire - 25kg 2/Bundle
Timber 2" X 2" (3.5m long) 30 pc's
Supporting Props (3m high) 35 pc's
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SCHEDULE OF MATERIALS DAS HOUSE GROSS FLOOR AREA =272 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
Suspended Slab - (150mm thick) (3m3): Grade 20
Sand - (Lorry 4.5M3 ) 2m’
Cement-50kgs 20 Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 4md
Reinforcement - 12mm diameter high tensile 38 pcs
Binding Wire - 25kg 0.5 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 7 pcs
Timber 2" X 4" (3m long) 36 pcs
Nails-4" 25 Kgs
Nails-3" 15 Kgs
Supporting Props (Provisional) 80 pcs

SUB-TOTAL FOR SUPER STRUCTURE

C. ROOF STRUCTURE, COVERING & GUTTER

1 Roof Structure - Provisional

Timber 2" X 3" Purlins 692 ft
Timber 2" X 4" King Post, wall plate and struts 1,917 ft
Timber 2" X 6"Tie beam 618 ft
Nails -5" 45 Kgs
Nails -4" 60 Kgs
Nails -3" 70 Kgs
16mm diameter mild steel bolt including nuts and washer 132/No

NOTE: The above softwood timber structure should be
pressure impregnated treated

2 Roof Covering -as per ALAF

28G IT5 resincoated sheet 232 m?

Roofing Nails 9/ Packet
SUB-TOTAL FOR ROOF STRUCTURE AND COVERING

D. CONCRETE GUTTER

Concrete roof gutter-Grade 20"

Sand - (Lorry 4.5M3 ) agm?
Cement-50kgs 104 |Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 14 m®
Reinforcement - 12mm diameter high tensile 460N/mm?2 79 pcs
Reinforcement - 10mm diameter high tensile 460N/mm?2 131|pcs
Reinforcement - 8mm diameter high tensile 460N/mm?2 65 pcs
Binding Wire - 25kg 3 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 21|pcs
Nails 4"/3' (50Kg per Bag) 3|/Bags

Water proof material to roof gutter Master seal 501 (25kg)

or other equal and approved 11/Buckets

PVC Pipe 8" Class C with all necessary fittings 5/pcs
SUB-TOTAL FOR ROOF GUTTER
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SCHEDULE OF MATERIALS DAS HOUSE GROSS FLOOR AREA =272 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

E. |CEILING
Gypsum board -9mm thick 79 pc's
Plain Cornice (8ft) 109 pc's
Screw 1.25" 500pcs/box 9/Box
Gypsum powder - Ref. ANDIKA 24 Bags
Fibre tape (90m) 4 Roller
Treated softwood Timber 2" X 2" 2,646 ft
Nails 4"/3' (50Kg per Bag) 2|Bags
SUB-TOTAL FOR CEILING

F. DOOR

1 | 40mm thick hardwood (Mninga) paneled door shutter
1200 x 2200 mm high double door 1 pc's
900 x 2200 mm high 6|pc's
800 x 2200 mm high 8 pc's

2 |Frames (hardwood),Varnish & Glass
1200 x 2200 mm high double door 1 pc's
900 x 2200 mm high 6 pc's
800 x 2200 mm high 8/pc's
5mm thick clear glass to Vents 8 m?
13 X15 mm glass beads 44 'm
Brush 3" 6 pc's
Sand paper (msasa) No.80 (20m) 2 Roller
Clear Varnish - 4Litres 2 TIN
Thinner for Varnish 5/Litres

3 |lronMongeries - ref Union
Mortice lock Three lever 9/No
Mortice lock Two lever 6/No
Brass hinges - 100mm 24 Pairs
Grill to Door
25 x 4mm thick flat bar grill painted red-oxide with 25

4 |x25mm square pipes frame and all necessary
accessories
1200 x 2800 mm high 1/No
900 x 2800 mm high 1/ No
SUB-TOTAL FOR DOORS
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SCHEDULE OF MATERIALS DAS HOUSE GROSS FLOOR AREA =272 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

G. WINDOWS
Aluminium sliding Window comprising 100mm x
1.2mm thick standard aluminium profile ex-

1 chinal/Turkey infill with Smm thick glass complete with
mosquito proofing panel, including all accessories,
ironmongries, cutting and pinning lugs
1500 X 2300mm high 2/pc's
1800 X 1800mm high 8 pc's
1500 X 1000mm high 1 pc's
1200 X 1000mm high 3/pc's
1000 X 1000mm high 1 pc's
25 x 4mm thick flat bar grill painted red-oxide with 25

2 |x25mm square pipes frame and all necessary_
accessories
1500 X 2300mm high 2/pc's
1800 X 1800mm high 8 pc's
1500 X 1000mm high 1 pc's
1200 X 1000mm high 3/pc's
1000 X 1000mm high 1 pc's
SUB-TOTAL FOR WINDOWS

H. FINISHING

1 Floor finishing - (ratio 1:4)
Sand 9/'m3
Cement-50kgs (42.5) 52 Bags
500 X 500 X 8mm thick - Non-slippery porcelain floor tiles - 128 Box
(1.75sgm/Box)
Skirting (600 mm long; 25No/Box) 9 Box
Grout (1kg/packet) 5/Packet
Spacer 3 Packet

2 Wall Finishing -15mm thick (1:4)
Sand 14 m®
Cement-50kgs (42.5) 99 Bags
White cement - 40kg 8 Bags
Gypsum powder -ref. ANDIKA 20 Bags
250 X 400 Wall tiles (1.5Sgm/Box) - Full height 119 Box
Sand paper Msasa No.120 1 Roll
Tanga stone as per Engineer approval 21 m2
SUB-TOTAL FOR FINISHING

J WORKTOPS, CABINETS, AND SHELVES WARDROBES

" |(PROVISIONAL)

1 Worktops, Cabinets & Shelves (Provisional)
Granite sheet to work top - 200 x 62 cm 4 m2
1x8" hardwood timber (Mninga) 30 pc's
Brush 3" 2/pc's
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SCHEDULE OF MATERIALS DAS HOUSE GROSS FLOOR AREA =272 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
Sand paper (msasa) No.120 5m
Clear Varnish - 4Litres 1/TIN
Thinner for Varnish 4 |Litres
Nails -3" 15 Kg
Nails -2" 20 Kg
Sand - (Lorry 4.5M3 ) 1 m?
Cement-50kgs 9/ Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 1m
Mesh 50 x 50 - 41t x 8ft 2 Pcs
Door Locks 12 Pcs
Hinges 3" 24 Pcs
Door Handle 12|Pcs

2 Wardrobes to Rooms

1x8" hardwood timber (Mninga) 86 pc's
Brush 3" 8/pc's
Sand paper (msasa) No.120 20 m
Clear Varnish - 4Litres 5 TIN
Thinner for Varnish 10| Litres
Nails -3" 15 Kg
Nails -2" 20 Kg
Looking Mirror - 600 X 2100mm high 3/PCS
Door Locks 7/PCS
Komeo 3" 4 PCS
Hinges 3" 36 PCS
Door Handle 7 PCS
SUB-TOTAL FOR WORKTOPS,CABINETS, SHELVES AND

WARDROBES

K. PAINTING & DECORATION

Emulsion Paint - 20 LTRS 33 buckets
Weather guard Paint - 20 LTRS 4 buckets
Washable paint -20 LTRS 10 buckets
Primer paint -20 LTRS 3 buckets
Solvent - 5LTRS 3 TIN
Brush 3" 5 Pcs
Roller 3 Pcs
Gloss paint-4LTR 2 TIN
Bitumen paint - 4Litres 3 TIN
Red-Oxide - 4Litres 2 TIN

SUB-TOTAL FOR PAINTING&DECORATION
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SCHEDULE OF MATERIALS DAS HOUSE GROSS FLOOR AREA =272 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
L SEPTIC TANK,SOAKWAY AND MANHOLES
" |(PROVISIONAL)

1 |SEPTIC TANK (2.2m x 1.5m x 2.5m deep)
6" Block - Cement & Sand 266 pc's
Sand - (Lorry 4.5M3 ) 1.04 m®
Cement-50kgs (42.5) 4 Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 0.42 m*
Reinforcement - 10mm diameter high tensile 6 pc's
Binding Wire -1kg 5 Kgs
Timber 2" X 2" (3m long) 5 pc's
Nails-4" 10 Kgs
Nails-3" 8 Kgs
Supporting Props 2 pc's
450 X450mm Cast iron cover 1/pc's
100mm diameter PVC vent pipe complete -CLASS B" 1/pc's

2 |SOAK AWAY PIT (4.1m Diameter x 4.8m deep)
6" Block - Cement & Sand 868 No
25 -50mm broken stones (4.5m3 per trip) 1\ Trip
Sand - (Lorry 4.5M3 ) 4m
Cement-50kgs (42.5) 15 Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 1m’
Reinforcement - 10mm diameter high tensile 16 pc's
Binding Wire - 1kg 5/Bundle
Nails-4" 15 Kgs
Nails-3" 11 Kgs
Plywood - Size 4ft x 8ft 1/pc's
Timber 2" X 2" (3m long) 5 pc's
450 X450mm Cast iron cover 1 pc's

3 Manholes (7No) - 600 x 600
6" Block - Cement & Sand 60 pc's
Sand - (Lorry 4.5M3 ) 02m’
Cement-50kgs 2 Bags
500 X500mm Cast iron cover 3/pc's

4  Gully trap (9No) - 150 x 150
6" Block - Cement & Sand 6 pc's
Sand - (Lorry 4.5M3 ) 02m’
Cement-50kgs 1 Bags
TOTAL MATERIALS FOR SEPTIC,SOAKWAY AND
MANHOLES
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SCHEDULE OF MATERIALS DAS HOUSE GROSS FLOOR AREA =272 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS  AMOUNT

M. TANK TOWER (PROVISIONAL)

1 Foundation footing - Insitu plain concrete grade 15

Cement 50kg (42.5) 8 bags
Sand (lorry 4.5m?3) 1 m3
Aggregate (3/4") - (Lorry 4.5M3 ) 2m3

2 Foundation Walls (4m?)

6" Block - Cement & Sand 56 No
Sand - (Lorry 4.5M3 ) 0.2/m3
Cement-50kgs (42.5) 1 Bags

3 |Moram, Hardcore & Site sterilization

Moram (4.5m3 lorry) 1 Trips

Hardcore (4.5m° lorry) 1/ Trips

Sand - (Lorry 4.5M3 ) 1/m3
4 Block Walls

6" Block - Cement & Sand 154 No

Sand - (Lorry 4.5M3 ) 0.5 m®

Cement-50kgs 4 Bags

5 |Suspended slab and Beam-Grade 20

Cement-50kgs (42.5) 6 bags
Sand (lorry 4.5m3) 0.44/m3
Aggregate (3/4") - (Lorry 4.5M3 ) 1 m3
16mm diameter 2 pcs
8mm diameter 1/pcs
12mm diameter 5 pcs
Binding wire-1kg 3/pcs
1" x 8" (3.6m) 10 pcs
Supporting props 11|pcs

6 |Finishings;
15mm thick plaster to block work

cement 50kg 4/bag

sand (lorry 4.5m?3) 1Tm
Elevated Storage Tanks
7 110000 Litres capacity Simtanks 1 No
8 5000 Litres capacity Simtanks 1/No

TOTAL MATERIALS COST
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SCHEDULE OF MATERIALS DAS HOUSE GROSS FLOOR AREA =272 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS  AMOUNT
N. PLUMBING & SANITARY INSTALLATION-PROVISIONAL

1 | SANITARY FITTINGS

White Vitreous China Floor Standing Back to Wall Rimless
Water Closet Complet with necessary fittings as 3/Pcs
manufactured by RAK or equivalent approved

Overhead Shower with Single Lever Faucet Mixer as

manufactured by RAK or approved equivalent 2|Pes
CERA or other equal and approved Bib Cock with Jet 3 Pcs
Spray or its equivalent approved

1000mm x 600mm Mirror Complet with necessary fittings 4 Pcs

White Vitreous China Wall Hung Wash Hand Basin with
Half Pedestal and quarter turn faucet as manufactured by 4 Pcs
RAK or its equivalent

Stainless Steel Kitchen Sink Single bowl / Single drainer
with dimensions 460mm x 800mm complete with basket 1/Pcs
strainer and all other accessories

White Vitreous China Ceramic Shower Tray with

Dimensions 800mm x 700mm 2|Pes

Tower rail as manufactured by RAK or other approved 4/ Pcs

Soap dispenser as manufactured by RAK or other 4 Pcs

approved

Toilet Paper Holder as manufactured by RAK or other 3 Pcs

approved

ARISTON or its equivalent Undersink Electrical Water

heater with capacity of 15 LTRS to be approved by the 4 Pcs

Engineer.

Portable Fire Extinguisher

CO2, 9ltrs bottle as manufactured by NAFFCO or equal 3 Nos

approved.

Water Pump

1 Horse power 1/No
2 |PIPES AND FIITINGS

IPS Pipe 1/2" 8 Pc

IPS Elbow 1/2" 68 Pc

IPS Nipple 1/2" 48 Pc

AUGLOST 2021 Page/8



SCHEDULE OF MATERIALS DAS HOUSE GROSS FLOOR AREA =272 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
N. PLUMBING & SANITARY INSTALLATION-CONT'D

IPS Tee 1/2" 49 Pc
IPS Reducing Socket 3/4 x 1/2" 10|Pc
Adoptor 3/4" 10|Pc
Thread Seal Tape 5/Packet
Gate Valve 1/2" as per pex or other equal and approved 8 Pc
P.V.C Pipe 4"CLASS B 18 M
P.V.C Elbow 4" 4|Pc
P.V.C Tee 1 1/2" 1/Pc
Nipple Socket 1/2" 48 Pc
P.V.C Pipe 1 1/2" 1/Pc
P.V.C Elbow 1 1/2" 3/Pc
P.V.C Plug 1 1/4" 1/Pc
P.V.C Pipe 1 1/4" 3/Pc
P.V.C Elbow 1 1/4" 16 Pc
P.V.C Tee 1 1/4" 8 Pc
P.V.C Plug 1 1/4" 8 Pc
P Trap 4" 8 Pc
Tee Connector 3/4" 7/ Pc
Poly Pipe -3/4" - provisional 70 Lm
TOTAL MATERIALS FOR SANITARY AND PLUMBING
INSTALLATION
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SCHEDULE OF MATERIALS DAS HOUSE GROSS FLOOR AREA =272 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
O. ELECTRICAL INSTALLATION

Ceiling light complete with energy saver 18w 16/ N6
Double switch socket ABB or other equal approved 12 No
Main switch 12way,1PH with integral RCD 100A/300mmA ABB
other equal approved 1/No
NB: Cables for 1.5sgmm 2.5sqmm and 4sgmm should be EURO
or other equal approved
Single core wire 1.5sgmm - Red 2 Roll
Single core wire 1.5sgmm - Black 2 Roll
Single core wire 1.5sgmm -green 2 Roll
Single core wire 2.5sgqmm - red 1 Roll
Single core wire 2.5sgmm 1 Roll
Single core wire 2.5sgmm green 1/Roll
Single core wire 4sqmm -Red 15M
Single core wire 4sgmm -Black 15 M
Single core wire 4sgmm -Green 15M
16sgmm twin cable 20 M
Ceiling fan National or other equal approved 5 PC's
1gang 1 way switch ABB or other equal approved 7 No
2gang 2 way switch ABB or other equal approved 8 No
DP switch 20A ABB or other equal approved 4 No
Cooker control unit 45A ABB or other equal approved 1/ No
Earth rod approved copper 16mm not less than 1200mm 1 No
Earth wire 4sgmm 15 M
Metal box twin 13/No
Metal box single 23 No
Junction box 20|/No
Conduit pipe 100 PC's
Elbow 30| PC's
Conduit coupling 20 PC's
Round cover 25PC's
Round box 11 PC's
Fine screw 2 | PACKET
Data socket 1/No
Smoke ditector 4 No
plastic clips 22mm 2/BOX
Bulk head light fitting 11/PCS
Handdrier 3 No
AIR CONDITIONING
18000BTU,LG A.C or other equal approved with all necessary
accessories 1'No
TOTAL MATERIALS FOR ELECTRICAL INSTALLATION
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SCHEDULE OF MATERIALS DAS HOUSE GROSS FLOOR AREA =272 SO.M

ITEM DESCRIPTION . QTYUNIT  PRICE-TZS  AMOUNT
GENERAL SUMMARY AMOUNT
1ZS
DAS HOUSE

A. SUB-STRUCTURE -PROVISIONAL

B. |SUPERSTRUCTURE

C. ROOF STRUCTURE, COVERING & GUTTER

D. |CONCRETE GUTTER

E. CEILING

F. DOOR

G. WINDOWS

H. FINISHING

WORKTOPS, CABINETS, AND SHELVES WARDROBES
(PROVISIONAL)

K. PAINTING & DECORATION

L. |SEPTIC TANK,SOAKWAY AND MANHOLES

M. | TANK TOWER

N. PLUMBING & SANITARY INSTALLATION-PROVISIONAL

O. ELECTRICAL INSTALLATION
SUB-TOTAL

P. |ADD:

Labour Cost (Ref. Schedule of Labour) - - -

Transportation Cost (0.25% of Sub-Total above) - - -

Preliminary (2% of Sub-Total above) - - -
TOTAL ESTIMATED COST - TZS TZS

Preliminary - Include the following items; Water for the works, Store, Power and
Materials Test)
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FOMU Na. 1
Sehemu A: Maelezo ya awali ya Jengo

AN YA JENQO......eiiiiiiiiiiee ittt
Namba ya Zabuni............ccocoeeiiiiii e

ANGALIZO
Fundi/Taasisi inatakiwa kujaza fomu hii kwa kupitia Michoro pamoja na
kupata maelezo ya mradi kutoka kwa Msimamizi

Sehemu C: Mnyambulisho wa Kazi

Msingi wa Jengo (Sub-structure)

Kuseti jengo

Uchimbaji wa msingi

Kufukia

Kufunga mbao

Pembezoni mwa jamvi

Pembezoni mwa nguzo

Kuondoa mbao

Kumwaga zege

Chini kwenye msingi wa tofali

Chini kwenye msingi wa nguzo

katika nguzo ya awali

kwenye jamvi

Kuta za Msingi

Ujenzi wa tofali (6")
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Mawe
Upangaji wa mawe na utandazaji wa DPM

Umwagiliaji
Umwagiliaji wa maji
Jumla ndogo msingi wa jengo

2 |(Kunyanyua jengo (Super-structure)

Ujenzi wa tofali za kuta (6") na uwekaji DPC
Ujenzi wa "Gutter" la zege na "Slab"

Kufunga mbao katika:
Nguzo mlalo

Nguzo wima

'Gutter" la zege na "Slab"
Kusuka nondo katika:
Nguzo mlalo

Nguzo wima

'Gutter" la zege na "Slab"
Kumwaga zege katika:
Nguzo mlalo

Nguzo wima

'Gutter" la zege na "Slab"

Umwagiliaji
Umwagiliaji wa maji
Jumla ndogo Kunyanyua jengo (Super Structure)

3 |Kuezeka (Roof structure and covering)

Usukaji wa Mbao na Uwekaji wa bati
Jumla ndogo Kuezeka

4 [Milango & Madirisha
Kufitisha fremu za milango

Kufitisha shata za milango pamoja na vitasa
Upakaji wa Varnishi katika milango na fremu
Usimikaji wa dirisha za grill na Aluminium
Usimikaji wa Milango ya grill

Jumla ndogo Milango na Madirisha

5 |Umaliziaji (Finishin

Upigaji wa lipu pamoja na kutengeneza koplo:
Nje ya jengo

Ndani ya jengo

Sakafu
Uwekaji wa sakafu ya kupokea vigae (beds)
Uwekaji wa vigae pamoja na grauti katika sakafu (floor tiles)
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Dali:

Ufungaji wa mbao za dali (Brandering)
Uwekaji wa dali na mikanda ya gypsum
Uwekaji wa vigae katika kuta na upakaji grout
Uwekaji wa tanga stone katika kuta za nje

Worktops na Makabati:
Ujenzi wa "worktops" na Makabati

Jumla ndogo umaliziaji(finishing)

6 [Rangi na Mapambo (Painting & Decoration)
Kupaka rangi mikono mitatu pamoja na skimming katika:
Kuta za nje

Kuta za ndani

Dali

Kupaka rangi mikono mitatu katika:
Msingi wa nyumba

Grill za milango na madirisha
Jumla ndogo Rangi na mapambo

7 |Mifumo ya maji safi na taka
Ufungaji bomba awamu ya kwanza (Kuchimbia bomba)

Ufungaji bomba awamu ya pili (2nd fix) -fittings
Ujenzi wa Mashimo ya maji taka na chemba
Ujenzi wa "Tank tower" na Usimikaji wa "Matank"
Jumla ndogo Mifumo ya maji safi na taka

MAJUMUISHO YA GHARAMA ZA UFUNDI
1 |Msingi wa Jengo (Sub-structure)

2 |Kunyanyua jengo (Super-structure)

3 |Kuezeka (Roof structure and covering)

4 [Milango & Madirisha

5 |Umaliziaji (Finishing)

6 |Rangi ha Mapambo (Painting & Decoration)

7 |Mifumo ya maji safi na taka
JUMLA KUU TShs
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FOMU Na. 2

Sehemu A: Maelezo ya awali
Aina ya Kazi: Usimikaji wa Mifumo ya Umeme na Viyoyozi
Namba ya Zabuni...........cccoeiiiiiii e

ANGALIZO
Fundi/Taasisi inatakiwa kujaza fomu hii kwa kupitia Michoro ya Umeme
pamoja na kupata maelezo ya mradi kutoka kwa Msimamizi

Sehemu C: Mnyambulisho wa Kazi

[Na. | AINAYAKAZI T BEIYAUFUNDI- Shs |
Umeme na Mifumo ya Kiyoyozi
Uchimbaji wa sehemu za kusimika Conduit na Box

Usimikaji wa mifumo ya umeme awamu ya kwanza - Conduit na Box
Usukaji wa umeme awamu ya pili (2nd fix)-fittings

Ufungaji wa Viyoyozi

Jumla Kuu Mifumo ya Umeme na Viyoyozi
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