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 SCHEDULE OF MATERIALS DED  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

MATERIALS

A SUB-STRUCTURE -PROVISIONAL

1 Strip Foundation - Grade 15 Plain (28m3)

Aggregate (3/4'') 20.2 m3

Sand  10.1 m3

Cement-50kgs (42.5) 98 Bags

2 Foundation Walls (257m2)
6'' Block - Cement & Sand 3,598 No

Sand 12 m3

Cement -50kgs (42.5) 90 Bags

3 Moram, Hardcore & Site sterilization

Moram (4.5m3 lorry) 31 Trips

Hardcore 150mm thick - (4.5m3 lorry) 8 Trips

Sand  5 m3

Aldrin solution or other and equal approved (1000mls) 4 Bottle

 

4
Oversite Concrete (24m3) 100mm thick - 15 grade 

,Ground Beam and base column (11.1m3) - 20 grade   

DPM 239 m2

Cement -50kgs (42.5) 157 Bags

Aggregates (1/2'') 28 m3

Sand  14 M3

Reinforcement - 12mm diameter high tensile  460N/mm2 72 pc's

Reinforcement - 8mm diameter  high tensile  460N/mm2 66 pc's
Marine board - Size 4ft x 8ft x 18mm thick 12 pc's

Timber 2'' X 2'' (3.5m long) 35 pc's
Nails 4''/3' (50Kg per Bag) 1 Bags
Supporting props 20 pc's
SUB-TOTAL  FOR SUBSTRUCTURE   

B. SUPERSTRUCTURE 

Walls,Ring beam & Columns (7.3m3)

6'' Block - Cement & Sand 3,699 No

DPC (20m long) 5 Roll

Sand 22 m3

Cement-50kgs  110 Bags

Aggregates (1/2'') 7 m3

Reinforcement -12mm diameter  high tensile  460N/mm2 80 pc's

Reinforcement -8mm diameter high tensile  460N/mm2 62 pc's
Marine board - Size 4ft x 8ft x 18mm thick 11 pc's

Binding Wire - 25kg 2 Bundle

Timber 2'' X 2'' (3.5m long) 20 pc's

Supporting Props (3m high) 15 pc's
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 SCHEDULE OF MATERIALS DED  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

Suspended Slab - (150mm thick) (4m3):  Grade 20

Sand - (Lorry 4.5M3 ) 2 m3

Cement-50kgs  26 Bags

Aggregates (1/2'') - (Lorry 4.5M3 ) 4 m3

Reinforcement - 12mm diameter high tensile 42 pcs
Binding Wire - 25kg 0.5 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 8 pcs
Timber 2'' X 4'' (3m long) 36 pcs
Nails-4'' 25 Kgs
Nails-3'' 15 Kgs
Supporting Props (Provisional) 80 pcs
SUB-TOTAL FOR SUPER  STRUCTURE  

C. ROOF STRUCTURE, COVERING  

1 Roof Structure - Provisional 
Timber 2 '' X 3'' Purlins 766 ft

Timber 2'' X 4'' King Post, wall plate and struts 1,715 ft

Timber 2'' X 6'' Tie beam 631 ft

Nails -5'' 45 Kgs

Nails -4'' 55 Kgs

Nails -3'' 65 Kgs

16mm diameter mild steel bolt including nuts and washer 104 No
NOTE: The above softwood  timber structure should be 
pressure impregnated treated  

2 Roof Covering -as per ALAF  

28G IT5  resincoated  sheet 289 m2

Roofing Nails 9 Packet
SUB-TOTAL FOR ROOF STRUCTURE AND COVERING

D. CONCRETE GUTTER

 Concrete roof gutter-Grade ''20''

Sand - (Lorry 4.5M3 ) 9 m3

Cement-50kgs  104 Bags

Aggregates (1/2'') - (Lorry 4.5M3 ) 14 m3

Reinforcement - 12mm diameter high tensile 460N/mm2 79 pcs
Reinforcement - 10mm diameter high tensile 460N/mm2 131 pcs
Reinforcement - 8mm diameter high tensile 460N/mm2 65 pcs
Binding Wire - 25kg 3 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 21 pcs
Nails 4''/3' (50Kg per Bag) 3 Bags
Water proof material to roof gutter Master seal 501 (25kg) or 
other equal and approved 

11 Buckets

PVC Pipe 8'' Class C with all necessary fittings 5 pcs
SUB-TOTAL FOR CONCRETE GUTTER
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 SCHEDULE OF MATERIALS DED  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

E. CEILING
 Gypsum board -9mm thick 88 pc's

Plain Cornice (8ft) 115 pc's

Screw 1.25'' 500pcs/box 11 Box

Gypsum powder - Ref. ANDIKA 28 Bags
 Fibre tape (90m) 3 Roller

Treated softwood Timber 2'' X 2'' 2,880 ft
Nails 4''/3' (50Kg per Bag) 4 Bags
SUB-TOTAL FOR CEILING  

F. DOOR  
1 40mm thick hardwood (Mninga) paneled door shutter

1200 x 2200 mm high double door 1 pc's
900 x 2200 mm high  8 pc's
800 x 2200 mm high 6 pc's

2 Frames (hardwood),Varnish & Glass  
1200 x 2800mm high  1 pc's
900 x 2800mm high  8 pc's
800 x 2800mm high 6 pc's

5mm thick clear glass to Vents 8 m2

13 X15 mm glass beads 42 m

Brush 3'' 7 pc's

Sand paper (msasa) No.80 (20m) 1 Roller

Clear Varnish - 4Litres 2 TIN

Thinner for Varnish 5 Litres

3 IronMongeries   - ref Union

Mortice lock  Three lever 9 No

Mortice lock  Two lever 6 No

Brass hinges - 100mm 24 Pairs

Grill to Door

4 25 x 4mm thick flat bar grill painted red-oxide with 25 x 
25mm square pipes frame and all necessary accessories
1200 x 2800 mm high 1 No
900 x 2800 mm high 1 No
SUB-TOTAL FOR DOORS  
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 SCHEDULE OF MATERIALS DED  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

G. WINDOWS
1 Aluminium sliding Window comprising 100mm x 1.2mm 

thick standard aluminium profile ex-china/Turkey infill 
with 5mm thick glass complete with mosquito proofing 
panel, including all accessories, ironmongries, cutting 
and pinning lugs

2000 X 2300mm high 1 pc's

1800 X 1800mm high  7 pc's

1800 X 2300mm high  3 pc's

1500 X 1000mm high  1 pc's

1200X 1000mm high  4 pc's

2 25 x 4mm thick flat bar grill painted red-oxide with 25 x 
25mm square pipes frame and all necessary accessories

2000 X 2300mm high 1 pc's

1800 X 1800mm high  7 pc's

1800 X 2300mm high  3 pc's

1500 X 1000mm high  1 pc's

1200X 1000mm high  4 pc's

SUB-TOTAL FOR WINDOWS  

H. FINISHING
1 Floor finishing - (ratio 1:4)

Sand  14 m3

Cement-50kgs (42.5) 59 Bags
500 X 500 X 8mm thick - Non-slippery porcelain floor tiles -
(1.75sqm/Box) 

149 Box

Skirting (600 mm long; 25No/Box) 11 Box

Grout (1kg/packet) 8 Packet
Spacer 5 Packet

2 Wall Finishing  -15mm thick (1:4)

Sand  16 m3

Cement-50kgs (42.5) 112 Bags

White cement - 40kg 10 Bags

Gypsum powder -ref. ANDIKA 32 Bags

250 X 400 Wall tiles (1.5Sqm/Box) - Full height 126 Box

 Sand paper Msasa No.120 1 Roll
 Tanga stone as per Engineer approval 35 m2

SUB-TOTAL FOR FINISHING  

J.
WORKTOPS, CABINETS, AND SHELVES WARDROBES 
(PROVISIONAL)

1 Worktops, Cabinets & Shelves to store  
Granite sheet to work top - 200 x 62 cm 4.1 m2
1x8'' hardwood timber (Mninga) 31 pc's
Brush 3'' 2 pc's
Sand paper (msasa) No.120 5 m
Clear Varnish - 4Litres 1 TIN
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 SCHEDULE OF MATERIALS DED  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
Thinner for Varnish 4 Litres
Nails -3'' 15 Kg
Nails -2'' 20 Kg

Sand - (Lorry 4.5M3 ) 1 m3

Cement-50kgs  9 Bags

Aggregates (1/2'') - (Lorry 4.5M3 ) 1 m3

Mesh 50 x 50  - 4ft x 8ft  2 Pcs
Door Locks 15 Pcs
Hinges 3" 30 Pcs
Door Handle 15 Pcs

2 Wardrobes to Rooms
1x8'' hardwood timber (Mninga) 81 pc's
Brush 3'' 10 pc's
Sand paper (msasa) No.120 20 m
Clear Varnish - 4Litres 5 TIN
Thinner for Varnish 10 Litres
Nails -3'' 15 Kg
Nails -2'' 20 Kg
Looking Mirror - 600 X 2100mm high 4 PCS
Door Locks 9 PCS
Komeo 3" 9 PCS
Hinges 3" 45 PCS
Door Handle 10 PCS
SUB-TOTAL FOR WORKTOPS,CABINETS, SHELVES AND 
WARDROBES  

K. PAINTING & DECORATION
 Emulsion Paint - 20 LTRS 29 buckets
 Weather guard Paint - 20 LTRS 7 buckets

Washable paint -20 LTRS 11 buckets

Primer paint -20 LTRS 5 buckets
 Solvent - 5LTRS 6 TIN

Brush 3'' 8 Pcs

Roller 4 Pcs

Gloss paint-4LTR 2 TIN

Bitumen paint - 4Litres 3 TIN
Red-Oxide - 4Litres 2 TIN
SUB-TOTAL FOR PAINTING&DECORATION  
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 SCHEDULE OF MATERIALS DED  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

 L. 
SEPTIC TANK,SOAKWAY AND MANHOLES 
(PROVISIONAL)

1 SEPTIC TANK (2.2m  x 1.5m  x 2.5m deep) 

6'' Block - Cement & Sand  266 pc's

Sand - (Lorry 4.5M3 ) 1.04 m3

Cement-50kgs  (42.5) 4 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 0.42 m3

Reinforcement - 10mm diameter high tensile 6 pc's

Binding Wire -1kg 5 Kgs

Timber 2'' X 2'' (3m long) 5 pc's

Nails-4'' 10 Kgs

Nails-3'' 8 Kgs

Supporting Props 2 pc's

450 X450mm Cast iron cover 1 pc's

100mm diameter PVC vent pipe complete -CLASS B'' 1 pc's

2 SOAK AWAY PIT (4.1m Diameter x 4.8m deep)  

6'' Block - Cement & Sand  868 No

25 -50mm broken stones   (4.5m3 per trip) 1 Trip

Sand - (Lorry 4.5M3 ) 4 m3

Cement-50kgs   (42.5) 15 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 1 m3

Reinforcement - 10mm diameter high tensile 16 pc's

Binding Wire - 1kg 5 Bundle
Nails-4'' 15 Kgs

Nails-3'' 11 Kgs

Plywood - Size 4ft x 8ft 1 pc's

Timber 2'' X 2'' (3m long) 5 pc's

450 X450mm Cast iron cover 1 pc's

3 Manholes (7No)  - 600 x 600

6'' Block - Cement & Sand  60 pc's

Sand  - (Lorry 4.5M3 ) 0.2 m3

Cement-50kgs  2 Bags

500 X500mm Cast iron cover 3 pc's

4 Gully trap (9No)  - 150 x 150

6'' Block - Cement & Sand  6 pc's

Sand  - (Lorry 4.5M3 ) 0.2 m3

Cement-50kgs  1 Bags

TOTAL MATERIALS FOR SEPTIC,SOAKWAY AND 
MANHOLES
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 SCHEDULE OF MATERIALS DED  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
 M. TANK TOWER (PROVISIONAL)

1 Foundation footing -  Insitu plain concrete  grade 15 

Cement  50kg (42.5) 8 bags
Sand (lorry 4.5m³) 1 m3
Aggregate (3/4'') - (Lorry 4.5M3 ) 2 m3

2 Foundation Walls (4m2)
6'' Block - Cement & Sand  56 No

Sand - (Lorry 4.5M3 ) 0.2 m3

Cement-50kgs  (42.5) 1 Bags

3 Moram, Hardcore & Site sterilization

Moram (4.5m3 lorry) 1 Trips

Hardcore (4.5m3 lorry) 1 Trips

Sand  - (Lorry 4.5M3 ) 1 m3

4 Block Walls 
6'' Block - Cement & Sand  154 No

Sand - (Lorry 4.5M3 ) 0.5 m3

Cement-50kgs  4 Bags

5 Suspended slab and Beam-Grade 20
Cement-50kgs  (42.5) 6 bags
Sand (lorry 4.5m³) 0.44 m3
Aggregate (3/4'') - (Lorry 4.5M3 ) 1 m3
16mm diameter 2 pcs
8mm diameter 1 pcs
12mm diameter 5 pcs
Binding wire-1kg 3 pcs
1" x 8" (3.6m) 10 pcs
Supporting props  11 pcs

6 Finishings;
15mm thick plaster to block work
cement 50kg 4 bag
sand (lorry 4.5m³) 1 m3

Elevated Storage Tanks
7 10000 Litres capacity Simtanks 1 No
8 5000 Litres capacity Simtanks 1 No

TOTAL MATERIALS COST
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 SCHEDULE OF MATERIALS DED  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
N.  SANITARY & PLUMBING  INSTALLATION-PROVISIONAL

1 SANITARY FITTINGS
White Vitreous China Floor Standing Back to Wall Rimless
Water Closet Complet with necessary fittings as
manufactured by RAK or equivalent approved 

5 Pcs

Overhead Shower with Single Lever Faucet Mixer as
manufactured by RAK or approved equivalent

4 Pcs

CERA or other equal and approved Bib Cock with Jet Spray
or its equivalent approved

5 Pcs

1000mm x 600mm Mirror  Complet with necessary fittings 5 Pcs

White Vitreous China Wall Hung Wash Hand Basin with Half
Pedestal and quarter turn faucet as manufactured by RAK or
its equivalent 

5 Pcs

Stainless Steel Kitchen Sink Single bowl / Single drainer
with dimensions 460mm x 800mm complete with basket
strainer and all other accessories 

1 Pcs

White Vitreous China Ceramic Shower Tray with Dimensions
800mm x 700mm

4 Pcs

Toilet Paper Holder as manufactured by RAK or other
approved

5 Pcs

Tower rail as manufactured by RAK or other approved 4 Pcs

Soap dispenser as manufactured by RAK or other approved 4 Pcs

Bathtab Complete with its fittings 1 Pcs

Portable Fire Extinguisher
CO2, 9ltrs bottle as manufactured by NAFFCO or equal
approved.

3 Nos

Water Heater
Electrical Water heater with capacity of 15 Litres as per 
ARISTON or other equal and approved

5 No

Water Pump
1 Horse power 1 No
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 SCHEDULE OF MATERIALS DED  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
2 PIPES AND FIITINGS

IPS Pipe 1/2" 9 Pc
IPS Elbow 1/2" 70 Pc
IPS Nipple 1/2" 50 Pc
IPS Tee 1/2" 50 Pc
IPS Reducing Socket 3/4 x 1/2" 11 Pc
Adoptor 3/4" 12 Pc
Thread Seal Tape 7 Packet
Gate Valve 1/2" as per pex or other equal and approved 9 Pc
P.V.C Pipe 4"CLASS B 20 M
P.V.C Elbow 4" 6 Pc
P.V.C Tee 1 1/2" 3 Pc
Nipple Socket 1/2" 51 Pc
P.V.C Pipe 1 1/2" 2 Pc
P.V.C Elbow 1 1/2" 5 Pc
P.V.C Plug 1 1/4" 3 Pc
P.V.C Pipe 1 1/4" 5 Pc
P.V.C Elbow 1 1/4" 19 Pc
P.V.C Tee 1 1/4" 11 Pc
P.V.C Plug 1 1/4" 9 Pc
P Trap 4" 9 Pc
Tee Connector 3/4" 10 Pc
Poly Pipe -3/4'' - provisional 70 Lm

TOTAL MATERIALS FOR SANITARY AND PLUMBING 
INSTALLATION
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 SCHEDULE OF MATERIALS DED  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
O. ELECTRICAL  INSTALLATION 

Ceiling light complete with energy saver 18w 17 No

Double switch socket ABB or other equal approved 13 No
Main switch 4way,3PH with integral RCD 100A/300mmA 
ABB other equal approved 1 No
NB: Cables for 1.5sqmm  2.5sqmm and 4sqmm should be 
EURO or other equal approved

Single core wire 1.5sqmm  - Red 3 Roll

Single core wire 1.5sqmm  - Black 3 Roll

Single core wire 1.5sqmm  -green 3 Roll
Single core wire 2.5sqmm - red 2 Roll

Single core wire 2.5sqmm  2 Roll

Single core wire 2.5sqmm green 2 Roll

Single core wire 4sqmm -Red 15 M

Single core wire 4sqmm -Black 15 M

Single core wire 4sqmm -Green 15 M

4 core 16sqmm  unurmoure cable 30 M

Ceiling fan National or other equal approved 7 PC's

3gang 1 way switch ABB or other equal approved 0 No

1gang 1 way switch  ABB or other equal approved 6 No

2gang 1 way switch  ABB or other equal approved 0 No

2gang 2  way switch ABB or other equal approved 11 No

DP switch 20A ABB or other equal approved 5 No

Cooker control unit 45A ABB or other equal approved 1 No

Earth rod approved copper 16mm not less than 1200mm 2 No

Earth wire 4sqmm 15 M

Metal box twin 10 No

Metal box single 23 No

Junction box 20 No

Conduit pipe 110 PC's

Elbow 30 PC's
Conduit coupling 20 PC's

Round cover 25 PC's

Round box 11 PC's

Fine screw 2 PACKET

Data socket 1 No

Smoke ditector 6 No

plastic clips 22mm 3 BOX

Bulk head light fitting 11 PCS

Handdrier 4 No
AIR CONDITIONING 
18000BTU,LG A.C  or other equal  approved  with all 
necessary accessories

3 No

TOTAL MATERIALS FOR ELECTRICAL INSTALLATION
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 SCHEDULE OF MATERIALS DED  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

GENERAL SUMMARY AMOUNT 
TZS

DED HOUSE 

A. SUB-STRUCTURE -PROVISIONAL

B. SUPERSTRUCTURE 

C. ROOF STRUCTURE, COVERING  

D. CONCRETE GUTTER

E. CEILING

F. DOOR  

G. WINDOWS

H. FINISHING

J.
WORKTOPS, CABINETS, AND SHELVES WARDROBES 
(PROVISIONAL)

K. PAINTING & DECORATION

L. SEPTIC TANK,SOAKWAY AND MANHOLES 
(PROVISIONAL)

M. TANK TOWER

N.  SANITARY & PLUMBING  INSTALLATION-PROVISIONAL

O. ELECTRICAL  INSTALLATION 

MATERIALS COST

P. ADD:   
Labour Cost (Ref. Schedule of Labour) - Ls -

Transportation Cost (0.25% of Sub-Total above) - - -
Preliminary (1% of Sub-Total above) - - -

TOTAL ESTIMATED COST - TZS  TZS

Preliminary- Include the following items;  Water for the 
works, Store, Power and Materials Test
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 FOMU Na. 1

 Sehemu A: Maelezo ya awali ya Jengo
Aina ya Jengo……………………………………………………………
Namba ya Zabuni.……………………………………………………..
WILAYA…………………………………….………………………………
MKOA………………………………….……………………………………

 Sehemu B: Taarifa za fundi/Taasisi
Jina kamili la fundi/Taasisi………………………………………….
Wilaya:………………………………………..……………………………
Mkoa:…………………………………………...………………………….
Namba ya Simu:………………………….…………………………….
Barua pepe:………………………………………….………………….

ANGALIZO
Fundi/Taasisi inatakiwa kujaza fomu hii kwa kupitia Michoro pamoja na 
kupata maelezo ya mradi kutoka kwa Msimamizi  

 Sehemu C: Mnyambulisho wa Kazi
Na. AINA YA KAZI BEI YA UFUNDI - Shs
1 Msingi wa Jengo (Sub-structure)

Kuseti jengo
Uchimbaji wa msingi
Kufukia

Kufunga mbao
Pembezoni mwa jamvi
Pembezoni mwa nguzo
Kuondoa mbao

Kumwaga zege
Chini kwenye msingi  wa tofali
Chini kwenye msingi wa nguzo
katika nguzo ya awali
kwenye jamvi

Kuta za Msingi
Ujenzi wa tofali (6'')
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Na. AINA YA KAZI BEI YA UFUNDI - Shs
Mawe 
Upangaji wa mawe na utandazaji wa DPM

Umwagiliaji  
Umwagiliaji wa maji
Jumla ndogo msingi wa jengo

2 Kunyanyua jengo (Super-structure)
Ujenzi wa tofali za kuta (6'') na uwekaji DPC
Ujenzi wa ''Gutter'' la zege na ''Slab''  

Kufunga mbao katika:
Nguzo mlalo
Nguzo wima
'Gutter'' la zege na ''Slab''
Kusuka nondo katika:
Nguzo mlalo
Nguzo wima
'Gutter'' la zege na ''Slab''
Kumwaga zege katika:
Nguzo mlalo
Nguzo wima
'Gutter'' la zege na ''Slab''

Umwagiliaji  
Umwagiliaji wa maji
Jumla ndogo Kunyanyua jengo (Super Structure)

3 Kuezeka (Roof structure and covering)
Usukaji wa Mbao na Uwekaji wa bati
Jumla ndogo Kuezeka

4 Milango & Madirisha
Kufitisha fremu za milango
Kufitisha shata za milango pamoja na vitasa
Upakaji wa Varnishi  katika milango na fremu
Usimikaji wa dirisha za grill na Aluminium
Usimikaji wa Milango ya grill
Jumla ndogo Milango na Madirisha

5 Umaliziaji (Finishing)
Upigaji wa lipu pamoja na kutengeneza koplo:
Nje ya jengo
Ndani ya jengo

 Sakafu
Uwekaji wa sakafu ya kupokea vigae (beds)
Uwekaji wa vigae pamoja na grauti katika sakafu (floor tiles)  
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Na. AINA YA KAZI BEI YA UFUNDI - Shs
 Dali:

Ufungaji wa mbao za dali (Brandering)
Uwekaji wa dali na mikanda ya gypsum
Uwekaji wa vigae  katika kuta na upakaji grout
Uwekaji wa tanga stone katika kuta za nje

Worktops na Makabati:
Ujenzi wa ''worktops'' na Makabati  
Jumla ndogo umaliziaji(finishing)

6 Rangi na Mapambo (Painting & Decoration)
Kupaka rangi mikono mitatu pamoja na skimming katika:
Kuta za nje
Kuta za ndani
Dali

Kupaka rangi mikono mitatu katika:
Msingi wa nyumba
Grill za milango na madirisha
Jumla ndogo Rangi na mapambo

7 Mifumo ya maji safi na taka  
Ufungaji bomba  awamu ya kwanza (Kuchimbia bomba)
Ufungaji bomba awamu ya pili (2nd  fix) -fittings
Ujenzi wa Mashimo  ya maji taka na chemba 
Ujenzi wa ''Tank tower'' na Usimikaji wa ''Matank''
Jumla ndogo Mifumo ya maji safi na taka

MAJUMUISHO YA GHARAMA ZA UFUNDI
1 Msingi wa Jengo (Sub-structure)

2 Kunyanyua jengo (Super-structure)

3 Kuezeka (Roof structure and covering)

4 Milango & Madirisha

5 Umaliziaji (Finishing)

6 Rangi na Mapambo (Painting & Decoration)

7 Mifumo ya maji safi na taka
JUMLA KUU TShs
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 FOMU Na. 2

 Sehemu A: Maelezo ya awali  
Aina ya Kazi: Usimikaji wa Mifumo ya Umeme na Viyoyozi
Namba ya Zabuni……………………………………………………………………..
WILAYA……………………………………………………………………………..
MKOA………………………………………………………………………………..

 Sehemu B: Taarifa za fundi/Taasisi
Jina kamili la fundi/Taasisi………………………………………………….
Wilaya:………………………………………………………………………………
Mkoa:……………………………………………………………………………….
Namba ya Simu:……………………………………………………………….
Barua pepe:…………………………………………………………………….

ANGALIZO
Fundi/Taasisi inatakiwa kujaza fomu hii kwa kupitia Michoro ya Umeme 
pamoja na kupata maelezo ya mradi kutoka kwa Msimamizi  

 Sehemu C: Mnyambulisho wa Kazi
Na. AINA YA KAZI BEI YA UFUNDI - Shs

 Umeme na Mifumo ya Kiyoyozi 
Uchimbaji wa sehemu za kusimika Conduit na Box
Usimikaji wa mifumo ya umeme awamu ya kwanza - Conduit na Box
Usukaji wa umeme awamu ya pili (2nd  fix)-fittings
Ufungaji wa Viyoyozi  
Jumla Kuu Mifumo ya Umeme na Viyoyozi
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