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 SUMMARY

ITEM ITEM DESCRIPTION GROSS FLOOR 
AREA    IN SQ.M

MATERIAL COST  
(TZS)

LABOUR COST   (Ref. 
Schedule of Labour) 

TOTAL  COSTS    
(TZS) 

A B C=(A+B)
1 MAIN BUILDING 298
2 SERVANT QUARTER 80
3 SOLID FENCE WALL (357m Long) -
4 GUARD HOUSE 38
5 EXTERNAL WORKS (Paved Area, Kerbstone & Glass) -

SUB-TOTAL COSTS  

 KEY: SQ.M  = Square Meter

PROPOSED RESIDENTIAL HOUSE FOR  DISTRICT COMMISIONERS AT TANZANIA MAINLAND

TOTAL ESTIMATED COST - TZS

Setting out Working tools,Temporary toilets, Water for the works,Timber Scaffolding, Power for the 
works,Store and Materials test  

AUGOST, 2021 GS

6 ADD: 
i Preliminary  (2% of Sub-Total Above) - - -
ii Trasportation Cost (0.25% of Sub-Total Above) - - -
-

  
  

NB:
         Preliminary  Cover the followings Items:



 
 
 

 
 
 
 
 
 
 

MAIN BUILDING 
 
 
 
 
 
 
 
 
 
 
 



 SCHEDULE OF MATERIALS DC  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

MATERIALS

A SUB-STRUCTURE -PROVISIONAL

1 Strip Foundation - Grade 15 Plain (28m3)

Aggregate (3/4'') 20.2 m3

Sand  10.1 m3

Cement-50kgs (42.5) 98 Bags

2 Foundation Walls (257m2)
6'' Block - Cement & Sand 3,598 No

Sand 12 m3

Cement -50kgs (42.5) 90 Bags

3 Moram, Hardcore & Site sterilization

Moram (4.5m3 lorry) 31 Trips

Hardcore 150mm thick - (4.5m3 lorry) 8 Trips

Sand  5 m3

Aldrin solution or other and equal approved (1000mls) 4 Bottle

 

4
Oversite Concrete (24m3) 100mm thick - 15 grade 

,Ground Beam and base column (11.1m3) - 20 grade   

DPM 239 m2

Cement -50kgs (42.5) 157 Bags

Aggregates (1/2'') 28 m3

Sand  14 M3

Reinforcement - 12mm diameter high tensile  460N/mm2 72 pc's

Reinforcement - 8mm diameter  high tensile  460N/mm2 66 pc's
Marine board - Size 4ft x 8ft x 18mm thick 12 pc's

Timber 2'' X 2'' (3.5m long) 35 pc's
Nails 4''/3' (50Kg per Bag) 1 Bags
Supporting props 20 pc's
SUB-TOTAL  FOR SUBSTRUCTURE   

B. SUPERSTRUCTURE 

Walls,Ring beam & Columns (7.3m3)

6'' Block - Cement & Sand 3,699 No

DPC (20m long) 5 Roll

Sand 22 m3

Cement-50kgs  110 Bags

Aggregates (1/2'') 7 m3

Reinforcement -12mm diameter  high tensile  460N/mm2 80 pc's

Reinforcement -8mm diameter high tensile  460N/mm2 62 pc's
Marine board - Size 4ft x 8ft x 18mm thick 11 pc's

Binding Wire - 25kg 2 Bundle

Timber 2'' X 2'' (3.5m long) 20 pc's

Supporting Props (3m high) 15 pc's
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 SCHEDULE OF MATERIALS DC  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

Suspended Slab - (150mm thick) (4m3):  Grade 20

Sand - (Lorry 4.5M3 ) 2 m3

Cement-50kgs  26 Bags

Aggregates (1/2'') - (Lorry 4.5M3 ) 4 m3

Reinforcement - 12mm diameter high tensile 42 pcs
Binding Wire - 25kg 0.5 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 8 pcs
Timber 2'' X 4'' (3m long) 36 pcs
Nails-4'' 25 Kgs
Nails-3'' 15 Kgs
Supporting Props (Provisional) 80 pcs
SUB-TOTAL FOR SUPER  STRUCTURE  

C. ROOF STRUCTURE, COVERING  

1 Roof Structure - Provisional 
Timber 2 '' X 3'' Purlins 766 ft

Timber 2'' X 4'' King Post, wall plate and struts 1,715 ft

Timber 2'' X 6'' Tie beam 631 ft

Nails -5'' 45 Kgs

Nails -4'' 55 Kgs

Nails -3'' 65 Kgs

16mm diameter mild steel bolt including nuts and washer 104 No
NOTE: The above softwood  timber structure should be 
pressure impregnated treated  

2 Roof Covering -as per ALAF  

28G IT5  resincoated  sheet 289 m2

Roofing Nails 9 Packet
SUB-TOTAL FOR ROOF STRUCTURE AND COVERING

D. CONCRETE GUTTER

 Concrete roof gutter-Grade ''20''

Sand - (Lorry 4.5M3 ) 9 m3

Cement-50kgs  104 Bags

Aggregates (1/2'') - (Lorry 4.5M3 ) 14 m3

Reinforcement - 12mm diameter high tensile 460N/mm2 79 pcs
Reinforcement - 10mm diameter high tensile 460N/mm2 131 pcs
Reinforcement - 8mm diameter high tensile 460N/mm2 65 pcs
Binding Wire - 25kg 3 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 21 pcs
Nails 4''/3' (50Kg per Bag) 3 Bags
Water proof material to roof gutter Master seal 501 (25kg) or 
other equal and approved 

11 Buckets

PVC Pipe 8'' Class C with all necessary fittings 5 pcs
SUB-TOTAL FOR CONCRETE GUTTER
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 SCHEDULE OF MATERIALS DC  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

E. CEILING
 Gypsum board -9mm thick 88 pc's

Plain Cornice (8ft) 115 pc's

Screw 1.25'' 500pcs/box 11 Box

Gypsum powder - Ref. ANDIKA 28 Bags
 Fibre tape (90m) 3 Roller

Treated softwood Timber 2'' X 2'' 2,880 ft
Nails 4''/3' (50Kg per Bag) 4 Bags
SUB-TOTAL FOR CEILING  

F. DOOR  
1 40mm thick hardwood (Mninga) paneled door shutter

1200 x 2200 mm high double door 1 pc's
900 x 2200 mm high  8 pc's
800 x 2200 mm high 6 pc's

2 Frames (hardwood),Varnish & Glass  
1200 x 2800mm high  1 pc's
900 x 2800mm high  8 pc's
800 x 2800mm high 6 pc's

5mm thick clear glass to Vents 8 m2

13 X15 mm glass beads 42 m

Brush 3'' 7 pc's

Sand paper (msasa) No.80 (20m) 1 Roller

Clear Varnish - 4Litres 2 TIN

Thinner for Varnish 5 Litres

3 IronMongeries   - ref Union

Mortice lock  Three lever 9 No

Mortice lock  Two lever 6 No

Brass hinges - 100mm 24 Pairs

Grill to Door

4 25 x 4mm thick flat bar grill painted red-oxide with 25 x 
25mm square pipes frame and all necessary accessories
1200 x 2800 mm high 1 No
900 x 2800 mm high 1 No
SUB-TOTAL FOR DOORS  
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 SCHEDULE OF MATERIALS DC  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

G. WINDOWS
1 Aluminium sliding Window comprising 100mm x 1.2mm 

thick standard aluminium profile ex-china/Turkey infill 
with 5mm thick glass complete with mosquito proofing 
panel, including all accessories, ironmongries, cutting 
and pinning lugs

2000 X 2300mm high 1 pc's

1800 X 1800mm high  7 pc's

1800 X 2300mm high  3 pc's

1500 X 1000mm high  1 pc's

1200X 1000mm high  4 pc's

2 25 x 4mm thick flat bar grill painted red-oxide with 25 x 
25mm square pipes frame and all necessary accessories

2000 X 2300mm high 1 pc's

1800 X 1800mm high  7 pc's

1800 X 2300mm high  3 pc's

1500 X 1000mm high  1 pc's

1200X 1000mm high  4 pc's

SUB-TOTAL FOR WINDOWS  

H. FINISHING
1 Floor finishing - (ratio 1:4)

Sand  14 m3

Cement-50kgs (42.5) 59 Bags
500 X 500 X 8mm thick - Non-slippery porcelain floor tiles -
(1.75sqm/Box) 

149 Box

Skirting (600 mm long; 25No/Box) 11 Box

Grout (1kg/packet) 8 Packet
Spacer 5 Packet

2 Wall Finishing  -15mm thick (1:4)

Sand  16 m3

Cement-50kgs (42.5) 112 Bags

White cement - 40kg 10 Bags

Gypsum powder -ref. ANDIKA 32 Bags

250 X 400 Wall tiles (1.5Sqm/Box) - Full height 126 Box

 Sand paper Msasa No.120 1 Roll
 Tanga stone as per Engineer approval 35 m2

SUB-TOTAL FOR FINISHING  

J.
WORKTOPS, CABINETS, AND SHELVES WARDROBES 
(PROVISIONAL)

1 Worktops, Cabinets & Shelves to store  
Granite sheet to work top - 200 x 62 cm 4.1 m2
1x8'' hardwood timber (Mninga) 31 pc's
Brush 3'' 2 pc's
Sand paper (msasa) No.120 5 m
Clear Varnish - 4Litres 1 TIN
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 SCHEDULE OF MATERIALS DC  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
Thinner for Varnish 4 Litres
Nails -3'' 15 Kg
Nails -2'' 20 Kg

Sand - (Lorry 4.5M3 ) 1 m3

Cement-50kgs  9 Bags

Aggregates (1/2'') - (Lorry 4.5M3 ) 1 m3

Mesh 50 x 50  - 4ft x 8ft  2 Pcs
Door Locks 15 Pcs
Hinges 3" 30 Pcs
Door Handle 15 Pcs

2 Wardrobes to Rooms
1x8'' hardwood timber (Mninga) 81 pc's
Brush 3'' 10 pc's
Sand paper (msasa) No.120 20 m
Clear Varnish - 4Litres 5 TIN
Thinner for Varnish 10 Litres
Nails -3'' 15 Kg
Nails -2'' 20 Kg
Looking Mirror - 600 X 2100mm high 4 PCS
Door Locks 9 PCS
Komeo 3" 9 PCS
Hinges 3" 45 PCS
Door Handle 10 PCS
SUB-TOTAL FOR WORKTOPS,CABINETS, SHELVES AND 
WARDROBES  

K. PAINTING & DECORATION
 Emulsion Paint - 20 LTRS 29 buckets
 Weather guard Paint - 20 LTRS 7 buckets

Washable paint -20 LTRS 11 buckets

Primer paint -20 LTRS 5 buckets
 Solvent - 5LTRS 6 TIN

Brush 3'' 8 Pcs

Roller 4 Pcs

Gloss paint-4LTR 2 TIN

Bitumen paint - 4Litres 3 TIN
Red-Oxide - 4Litres 2 TIN
SUB-TOTAL FOR PAINTING&DECORATION  
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 SCHEDULE OF MATERIALS DC  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

 L. 
SEPTIC TANK,SOAKWAY AND MANHOLES 
(PROVISIONAL)

1 SEPTIC TANK (2.2m  x 1.5m  x 2.5m deep) 

6'' Block - Cement & Sand  266 pc's

Sand - (Lorry 4.5M3 ) 1.04 m3

Cement-50kgs  (42.5) 4 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 0.42 m3

Reinforcement - 10mm diameter high tensile 6 pc's

Binding Wire -1kg 5 Kgs

Timber 2'' X 2'' (3m long) 5 pc's

Nails-4'' 10 Kgs

Nails-3'' 8 Kgs

Supporting Props 2 pc's

450 X450mm Cast iron cover 1 pc's

100mm diameter PVC vent pipe complete -CLASS B'' 1 pc's

2 SOAK AWAY PIT (4.1m Diameter x 4.8m deep)  

6'' Block - Cement & Sand  868 No

25 -50mm broken stones   (4.5m3 per trip) 1 Trip

Sand - (Lorry 4.5M3 ) 4 m3

Cement-50kgs   (42.5) 15 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 1 m3

Reinforcement - 10mm diameter high tensile 16 pc's

Binding Wire - 1kg 5 Bundle
Nails-4'' 15 Kgs

Nails-3'' 11 Kgs

Plywood - Size 4ft x 8ft 1 pc's

Timber 2'' X 2'' (3m long) 5 pc's

450 X450mm Cast iron cover 1 pc's

3 Manholes (7No)  - 600 x 600

6'' Block - Cement & Sand  60 pc's

Sand  - (Lorry 4.5M3 ) 0.2 m3

Cement-50kgs  2 Bags

500 X500mm Cast iron cover 3 pc's

4 Gully trap (9No)  - 150 x 150

6'' Block - Cement & Sand  6 pc's

Sand  - (Lorry 4.5M3 ) 0.2 m3

Cement-50kgs  1 Bags

TOTAL MATERIALS FOR SEPTIC,SOAKWAY AND 
MANHOLES
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 SCHEDULE OF MATERIALS DC  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
 M. TANK TOWER (PROVISIONAL)

1 Foundation footing -  Insitu plain concrete  grade 15 

Cement  50kg (42.5) 8 bags
Sand (lorry 4.5m³) 1 m3
Aggregate (3/4'') - (Lorry 4.5M3 ) 2 m3

2 Foundation Walls (4m2)
6'' Block - Cement & Sand  56 No

Sand - (Lorry 4.5M3 ) 0.2 m3

Cement-50kgs  (42.5) 1 Bags

3 Moram, Hardcore & Site sterilization

Moram (4.5m3 lorry) 1 Trips

Hardcore (4.5m3 lorry) 1 Trips

Sand  - (Lorry 4.5M3 ) 1 m3

4 Block Walls 
6'' Block - Cement & Sand  154 No

Sand - (Lorry 4.5M3 ) 0.5 m3

Cement-50kgs  4 Bags

5 Suspended slab and Beam-Grade 20
Cement-50kgs  (42.5) 6 bags
Sand (lorry 4.5m³) 0.44 m3
Aggregate (3/4'') - (Lorry 4.5M3 ) 1 m3
16mm diameter 2 pcs
8mm diameter 1 pcs
12mm diameter 5 pcs
Binding wire-1kg 3 pcs
1" x 8" (3.6m) 10 pcs
Supporting props  11 pcs

6 Finishings;
15mm thick plaster to block work
cement 50kg 4 bag
sand (lorry 4.5m³) 1 m3

Elevated Storage Tanks
7 10000 Litres capacity Simtanks 1 No
8 5000 Litres capacity Simtanks 1 No

TOTAL MATERIALS COST
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 SCHEDULE OF MATERIALS DC  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
N.  SANITARY & PLUMBING  INSTALLATION-PROVISIONAL

1 SANITARY FITTINGS
White Vitreous China Floor Standing Back to Wall Rimless
Water Closet Complet with necessary fittings as
manufactured by RAK or equivalent approved 

5 Pcs

Overhead Shower with Single Lever Faucet Mixer as
manufactured by RAK or approved equivalent

4 Pcs

CERA or other equal and approved Bib Cock with Jet Spray
or its equivalent approved

5 Pcs

1000mm x 600mm Mirror  Complet with necessary fittings 5 Pcs

White Vitreous China Wall Hung Wash Hand Basin with Half
Pedestal and quarter turn faucet as manufactured by RAK or
its equivalent 

5 Pcs

Stainless Steel Kitchen Sink Single bowl / Single drainer
with dimensions 460mm x 800mm complete with basket
strainer and all other accessories 

1 Pcs

White Vitreous China Ceramic Shower Tray with Dimensions
800mm x 700mm

4 Pcs

Toilet Paper Holder as manufactured by RAK or other
approved

5 Pcs

Tower rail as manufactured by RAK or other approved 4 Pcs

Soap dispenser as manufactured by RAK or other approved 4 Pcs

Bathtab Complete with its fittings 1 Pcs

Portable Fire Extinguisher
CO2, 9ltrs bottle as manufactured by NAFFCO or equal
approved.

3 Nos

Water Heater
Electrical Water heater with capacity of 15 Litres as per 
ARISTON or other equal and approved

5 No

Water Pump
1 Horse power 1 No
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 SCHEDULE OF MATERIALS DC  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
2 PIPES AND FIITINGS

IPS Pipe 1/2" 9 Pc
IPS Elbow 1/2" 70 Pc
IPS Nipple 1/2" 50 Pc
IPS Tee 1/2" 50 Pc
IPS Reducing Socket 3/4 x 1/2" 11 Pc
Adoptor 3/4" 12 Pc
Thread Seal Tape 7 Packet
Gate Valve 1/2" as per pex or other equal and approved 9 Pc
P.V.C Pipe 4"CLASS B 20 M
P.V.C Elbow 4" 6 Pc
P.V.C Tee 1 1/2" 3 Pc
Nipple Socket 1/2" 51 Pc
P.V.C Pipe 1 1/2" 2 Pc
P.V.C Elbow 1 1/2" 5 Pc
P.V.C Plug 1 1/4" 3 Pc
P.V.C Pipe 1 1/4" 5 Pc
P.V.C Elbow 1 1/4" 19 Pc
P.V.C Tee 1 1/4" 11 Pc
P.V.C Plug 1 1/4" 9 Pc
P Trap 4" 9 Pc
Tee Connector 3/4" 10 Pc
Poly Pipe -3/4'' - provisional 70 Lm

TOTAL MATERIALS FOR SANITARY AND PLUMBING 
INSTALLATION
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 SCHEDULE OF MATERIALS DC  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
O. ELECTRICAL  INSTALLATION 

Ceiling light complete with energy saver 18w 17 No

Double switch socket ABB or other equal approved 13 No
Main switch 4way,3PH with integral RCD 100A/300mmA 
ABB other equal approved 1 No
NB: Cables for 1.5sqmm  2.5sqmm and 4sqmm should be 
EURO or other equal approved

Single core wire 1.5sqmm  - Red 3 Roll

Single core wire 1.5sqmm  - Black 3 Roll

Single core wire 1.5sqmm  -green 3 Roll
Single core wire 2.5sqmm - red 2 Roll

Single core wire 2.5sqmm  2 Roll

Single core wire 2.5sqmm green 2 Roll

Single core wire 4sqmm -Red 15 M

Single core wire 4sqmm -Black 15 M

Single core wire 4sqmm -Green 15 M

4 core 16sqmm  unurmoure cable 30 M

Ceiling fan National or other equal approved 7 PC's

3gang 1 way switch ABB or other equal approved 0 No

1gang 1 way switch  ABB or other equal approved 6 No

2gang 1 way switch  ABB or other equal approved 0 No

2gang 2  way switch ABB or other equal approved 11 No

DP switch 20A ABB or other equal approved 5 No

Cooker control unit 45A ABB or other equal approved 1 No

Earth rod approved copper 16mm not less than 1200mm 2 No

Earth wire 4sqmm 15 M

Metal box twin 10 No

Metal box single 23 No

Junction box 20 No

Conduit pipe 110 PC's

Elbow 30 PC's
Conduit coupling 20 PC's

Round cover 25 PC's

Round box 11 PC's

Fine screw 2 PACKET

Data socket 1 No

Smoke ditector 6 No

plastic clips 22mm 3 BOX

Bulk head light fitting 11 PCS

Handdrier 4 No
AIR CONDITIONING 
18000BTU,LG A.C  or other equal  approved  with all 
necessary accessories

3 No

TOTAL MATERIALS FOR ELECTRICAL INSTALLATION
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 SCHEDULE OF MATERIALS DC  HOUSE GROSS FLOOR AREA =298 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

GENERAL SUMMARY AMOUNT 
TZS

DC HOUSE 

A. SUB-STRUCTURE -PROVISIONAL

B. SUPERSTRUCTURE 

C. ROOF STRUCTURE, COVERING  

D. CONCRETE GUTTER

E. CEILING

F. DOOR  

G. WINDOWS

H. FINISHING

J.
WORKTOPS, CABINETS, AND SHELVES WARDROBES 
(PROVISIONAL)

K. PAINTING & DECORATION

L. SEPTIC TANK,SOAKWAY AND MANHOLES 
(PROVISIONAL)

M. TANK TOWER

N.  SANITARY & PLUMBING  INSTALLATION-PROVISIONAL

O. ELECTRICAL  INSTALLATION 

MATERIALS COST
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 SCHEDULE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

MATERIALS

A SUB-STRUCTURE -PROVISIONAL

1 Strip Foundation - Grade 15 Plain (10m3)

Aggregate (3/4'') 9 m3

Sand  7 m3

Cement-50kgs (42.5) 35 Bags

2 Foundation Walls (103m2)
6'' Block - Cement & Sand 1,442 No
Sand 5 m3

Cement -50kgs (42.5) 24 Bags

3 Moram, Hardcore & Site sterilization
Moram (4.5m3 lorry) 6 Trips
Hardcore 150mm thick - (4.5m3 lorry) 3 Trips
Sand  5 m3

Aldrin solution or other and equal approved (1000mls) 2 Bottle

 

4 Oversite Concrete (8m3) 100mm thick - 15 grade ,Ground 

Beam (4.3m3) - 20 grade   
DPM 64 m2

Cement -50kgs (42.5) 56 Bags
Aggregates (1/2'') 13 m3

Sand  7 M3

Reinforcement - 12mm diameter high tensile  460N/mm2 26 pc's
Reinforcement - 8mm diameter  high tensile  460N/mm2 24 pc's
Marine board - Size 4ft x 8ft x 18mm thick 6 pc's
Timber 2'' X 2'' (3.5m long) 15 pc's
Nails 4''/3' (50Kg per Bag) 1 Bags
Supporting props 11 pc's
SUB-TOTAL SUBSTRUCTURE   

B. SUPERSTRUCTURE 

Walls & Ring beam 
6'' Block - Cement & Sand 1,359 No
DPC (20m long) 3 Roll
Sand 9 m3

Cement-50kgs  40 Bags

Aggregates (1/2'') 3 m3

Reinforcement -12mm diameter  high tensile  460N/mm2 22 pc's

Reinforcement -8mm diameter high tensile  460N/mm2 21 pc's

Marine board - Size 4ft x 8ft x 18mm thick 12 pc's
Binding Wire - 25kg 2 Bundle
Timber 2'' X 2'' (3.5m long) 10 pc's
Supporting Props (3m high) 13 pc's
SUB-TOTAL SUPER  STRUCTURE  

C. ROOF STRUCTURE, COVERING  & GUTTER

1 Roof Structure - Provisional 
Timber 2 '' X 3'' Purlins 270 ft
Timber 2'' X 4'' King Post, wall plate and struts 312 ft
Timber 2'' X 6''Tie beam 218 ft
Nails -5'' 35 Kgs
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 SCHEDULE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
Nails -4'' 25 Kgs
Nails -3'' 40 Kgs

16mm diameter mild steel bolt including nuts and washer 36 No
NOTE: The above softwood  timber structure should be pressure 
impregnated treated  

2 Roof Covering -as per ALAF  

28G IT5  resincoated  sheet 75 m2

Roofing Nails 3 Packet
SUB-TOTALGUTTER

D. CONCRETE GUTTER

 Concrete roof gutter-Grade ''20''
Sand - (Lorry 4.5M3 ) 5 m3

Cement-50kgs  52 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 6 m3

Reinforcement - 12mm diameter high tensile 460N/mm2 23 pcs
Reinforcement - 10mm diameter high tensile 460N/mm2 40 pcs
Reinforcement - 8mm diameter high tensile 460N/mm2 18 pcs
Binding Wire - 25kg 2 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 12 pcs
Nails 4''/3' (50Kg per Bag) 4 Bags
Water proof material to roof gutter Master seal 501 (25kg) or other 
equal and approved 

5 Buckets

PVC Pipe 8'' Class C with all necessary fittings 2 pcs
SUB-TOTAL TO GUTTER

E. CEILING

 Gypsum board -9mm thick 22 pc's

Plain Cornice (8ft) 36 pc's

Screw 1.25'' 500pcs/box 2 Box

Gypsum powder - Ref. ANDIKA 6 Bags

 Fibre tape (90m) 1 Roller

Treated softwood Timber 2'' X 2'' 714 ft

Nails 4''/3' (50Kg per Bag) 0.5 Bags

SUB-TOTAL FOR CEILING  

F. DOOR  

1 40mm thick hardwood (Mninga) paneled door shutter

900 x 2200 mm high  2 pc's
800 x 2200 mm high 3 pc's

2 Frames (hardwood),Varnish & Glass  

900 x 2200 mm high  2 pc's
800 x 2200 mm high 3 pc's
5mm thick clear glass to Vents 3 m2

13 X15 mm glass beads 15 m
Brush 3'' 2 pc's
Sand paper (msasa) No.80 (20m) 1 Roller
Clear Varnish - 4Litres 1 TIN
Thinner for Varnish 3 Litres

3 IronMongeries   - ref Union
Mortice lock  Three lever 2 No
Mortice lock  Two lever 3 No
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 SCHEDULE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
Brass hinges - 100mm 7.5 Pairs

Grill to Door

4
25 x 4mm thick flat bar grill painted red-oxide with 25 x 25mm 
square pipes frame and all necessary accessories
900 x 2800 mm high 2 No

SUB-TOTAL FOR DOORS  

G. WINDOWS

1

Aluminium sliding Window comprising 100mm x 1.2mm thick 
standard aluminium profile ex-china/Turkey infill with 5mm 
thick glass complete with mosquito proofing panel, including 
all accessories, ironmongries, cutting and pinning lugs

1800 X 1800mm high 2 pc's

1000 X 1000mm high  3 pc's

2
25 x 4mm thick flat bar grill painted red-oxide with 25 x 25mm 
square pipes frame and all necessary accessories
1800 X 1800mm high  2 pc's

1000 X 1000mm high  3 pc's

SUB-TOTAL FOR WINDOWS  

H. FINISHING

1 Floor finishing - (ratio 1:4)
Sand  2 m3

Cement-50kgs (42.5) 9 Bags
500 X 500 X 8mm thick - Non-slippery porcelain floor tiles -
(1.75sqm/Box) 

23 Box

Skirting (600 mm long; 25No/Box) 2 Box

Grout (1kg/packet) 1 Packet

Spacer 1 Packet

2 Wall Finishing  -15mm thick (1:4)
Sand  5 m3

Cement-50kgs (42.5) 29 Bags
White cement - 40kg 3 Bags

Gypsum powder -ref. ANDIKA 7 Bags
250 X 400 Wall tiles (1.5Sqm/Box) - Full height 33 Box

 Sand paper Msasa No.120 0.5 Roll
SUB-TOTAL FOR FINISHING  

J. WORKTOPS AND  CABINETS (PROVISIONAL)
Granite sheet to work top - 200 x 62 cm 3 m2
1x8'' hardwood timber (Mninga) 9 pc's
Brush 3'' 2 pc's
Sand paper (msasa) No.120 5 m
Clear Varnish - 4Litres 1 TIN
Thinner for Varnish 4 Litres
Nails -3'' 10 Kg
Nails -2'' 11 Kg
Sand - (Lorry 4.5M3 ) 1 m3

Cement-50kgs  3 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 1 m3

Mesh 50 x 50  - 4ft x 8ft  1 Pcs
Door Locks 9 Pcs
Hinges 3" 18 Pcs
Door Handle 9 Pcs
SUB-TOTAL FOR WORKTOPS AND CABINETS  
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 SCHEDULE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

K. PAINTING & DECORATION
 Emulsion Paint - 20 LTRS 4 buckets
 Weather guard Paint - 20 LTRS 1 buckets

Washable paint -20 LTRS 2 buckets
Primer paint -20 LTRS 1 buckets

 Solvent - 5LTRS 1 TIN
Brush 3'' 2 Pcs
Roller 1 Pcs
Gloss paint-4LTR 1 TIN
Bitumen paint - 4Litres 1 TIN

Red-Oxide - 4Litres 1 TIN
SUB-TOTAL FOR PAINTING&DECORATION  
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 SCHEDULE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

L. PLUMBING & SANITARY INSTALLATION-PROVISIONAL

1 SANITARY FITTINGS
White Vitreous China Floor Standing Back to Wall Rimless Water
Closet Complet with necessary fittings as manufactured by RAK or
equivalent approved 

2 Pcs

1000mm x 600mm Mirror  Complet with necessary fittings 2 Pcs

White Vitreous China Wall Hung Wash Hand Basin with Half
Pedestal and quarter turn faucet as manufactured by RAK or its
equivalent 

2 Pcs

Stainless Steel Kitchen Sink Single bowl / Single drainer with
dimensions 460mm x 800mm complete with basket strainer and all
other accessories 

1 Pcs

Soap dispenser as manufactured by RAK or other approved 2 Pcs

Toilet Paper Holder as manufactured by RAK or other approved 2 Pcs

Portable Fire Extinguisher

CO2, 9ltrs bottle as manufactured by NAFFCO or equal approved. 2 Nos

2 PIPES AND FIITINGS
IPS Pipe 1/2" 3 Pc
IPS Elbow 1/2" 21 Pc
IPS Nipple 1/2" 25 Pc
IPS Tee 1/2" 16 Pc
IPS Reducing Socket 3/4 x 1/2" 3 Pc
Adoptor 3/4" 3 Pc
Thread Seal Tape 2 Packet
Gate Valve 1/2" as per pex or other equal and approved 2 Pc
P.V.C Pipe 4"CLASS C 8 M
P.V.C Elbow 4" 4 Pc
P.V.C Tee 1 1/2" 1 Pc
Nipple Socket 1/2" 15 Pc
P.V.C Pipe 1 1/2" 1 Pc
P.V.C Elbow 1 1/2" 3 Pc
P.V.C Plug 1 1/4" 1 Pc
P.V.C Pipe 1 1/4" 3 Pc
P.V.C Elbow 1 1/4" 9 Pc
P.V.C Tee 1 1/4" 8 Pc
P.V.C Plug 1 1/4" 8 Pc
P Trap 4" 8 Pc
Tee Connector 3/4" 7 Pc
Poly Pipe -3/4'' - provisional 30 Lm
TOTAL MATERIALS FOR SANITARY AND PLUMBING 
INSTALLATION
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 SCHEDULE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

M. ELECTRICAL  INSTALLATION 
Ceiling light complete with energy saver 18w 8 No
Double switch socket ABB or other equal approved 1 No
Main switch 12way,1PH with integral RCD 100A/300mmA ABB 
other equal approved 1 No
NB: Cables for 1.5sqmm  2.5sqmm and 4sqmm should be EURO or 
other equal approved
Single core wire 1.5sqmm  - Red 0.5 R0ll
Single core wire 1.5sqmm  - Black 0.5 Roll
Single core wire 1.5sqmm  -green 0.5 Roll
Single core wire 2.5sqmm - red 0.5 Roll
Single core wire 2.5sqmm  0.5 Roll
Single core wire 2.5sqmm green 0.5 Roll
Single core wire 4sqmm -Red 5 M
Single core wire 4sqmm -Black 5 M
Single core wire 4sqmm -Green 5 M
16sqmm twin cable 20 M
Ceiling fan National or other equal approved 1 PC's
1gang 1 way switch  ABB or other equal approved 2 No
2gang 1 way switch  ABB or other equal approved 0 No
2gang 2  way switch ABB or other equal approved 2 No
Cooker control unit 45A ABB or other equal approved 1 No
Earth rod approved copper 16mm not less than 1200mm 1 No
Earth wire 4sqmm 15 M
Metal box twin 11 No
Metal box single 7 No
Junction box 8 No
Conduit pipe 45 PC's
Elbow 12 PC's
Conduit coupling 10 PC's
Round cover 13 PC's
Round box 6 PC's
Fine screw 1 PACKET
Data socket 1 No
Smoke ditector 3 No
plastic clips 22mm 1 BOX
Bulk head light fitting 6 PCS
Handdrier 2 No

TOTAL MATERIALS FOR ELECTRICAL INSTALLATION
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 SCHEDULE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SQ.M 

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

GENERAL SUMMARY AMOUNT 
TZS

SERVANT QUARTER TO DC HOUSE 

A. SUB-STRUCTURE -PROVISIONAL

B. SUPERSTRUCTURE 

C. ROOF STRUCTURE, COVERING  & GUTTER

D. CONCRETE GUTTER

E. CEILING

F. DOOR  

G. WINDOWS

H. FINISHING

J. WORKTOPS AND  CABINETS (PROVISIONAL)

K. PAINTING & DECORATION

L. PLUMBING & SANITARY INSTALLATION-PROVISIONAL

M. ELECTRICAL  INSTALLATION 

TOTAL MATERIALS COST  TZS
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SCHEDULE OF MATERIALS    Fence Wall = 357m Length
ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

 MATERIALS

1 Strip Foundation - Grade 15 Plain
Aggregate (3/4'')  - (Lorry 4.5M3 ) 58 m3
Sand  - (Lorry 4.5M3 ) 29 m3
Cement-50kgs  203 Bags

2 Foundation Walls
6'' Cement & Sand Block 7,196 No
Sand - (Lorry 4.5M3 ) 23 m3
Cement -50kgs  180 Bags

3 Ground Beam - 20 grade 
Cement -50kgs  113 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 25 Trips
Sand  - (Lorry 4.5M3 ) 13 Trips
Reinforcement - 12mm diameter high tensile 128 PC'S
Reinforcement - 8mm diameter  151 PC'S
Marine board - Size 4ft x 8ft x 18mm thick 38 PC'S
Nails-4'' 75 Kgs
Nails-3'' 55 Kgs
Supporting props 65 PC'S

4
Column  - 20 grade (Concrete Columns to  
main entrance only)  
Cement -50kgs  7 Bags
Reinforcement - 12mm diameter high tensile 6 PC'S
Reinforcement - 8mm diameter  3 PC'S
Nails-4'' 10 Kgs
Nails-3'' 14 Kgs
Supporting props 24 PC'S

5 Walls,  & Coping
6'' Cement & Sand Block  8,903 No
Sand - (Lorry 4.5M3 ) 48 m3
Cement-50kgs  209 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 11 m3
Mesh 50 x 50  - 4ft x 8ft  (Coping) 32 PC'S

C/F
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SCHEDULE OF MATERIALS    Fence Wall = 357m Length
ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

B/F  
6 Wall Finishing

Sand - (Lorry 4.5M3 ) 22 m3
Cement-50kgs 150 Bags
White cement - 40kg 48 Bags

 Sand pepar No.120 (msasa) 4 Roll

7 Painting & Decoration
 Emulsion Paint - 20 LTRS 35 buckets
 Weather guard Paint - 20 LTRS 26 buckets

Primer paint -20 LTRS 19 buckets
 Solvent - 5LTRS 8 gallon

Roller 10 Pcs
Gloss paint-4LTR 1 TIN
Bitumen paint - 4Litres 5 TIN
Thinner for paint 10 Litres

8 Sliding Gate -4000 x 2400 mm high 
Supply metal gate with all necessary fittings  
painted Red-Oxide ; size 3000 x 2400mm high

1 No

TOTAL MATERIALS COST  
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SCHEDULE OF MATERIALS    GATE HOUSE  -GFA 38 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

 MATERIALS

A SUB-STRUCTURE -Provisional

1 Strip Foundation - Grade 15 Plain
Aggregate (3/4'') 1 Trip
Sand   - (Lorry 4.5M3 ) 1 Trip
Cement-50kgs  18 Bags

2 Foundation Walls
6'' Cement & Sand Block 406 No
Sand  - (Lorry 4.5M3 ) 1 Trip
Cement -50kgs  7 Bags

3 Moram, Hardcore & Site sterilization

Moram (4.5m3 lorry) 3 Trip

Hardcore (4.5m3 lorry) 1 Trip
Gamalin solution (1000mls)  or other equal and  
approved 

1 Bottle

 

4 Oversite Concrete 100mm thick - 15 grade

DPM 28 M2

Cement -50kgs  14 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 1 Trip
Sand  - (Lorry 4.5M3 ) 1 Trip

5 Ground Beam and column base - 25 grade 

Cement -50kgs  16 Bags
Reinforcement - 12mm diameter high tensile 15 PC'S
Reinforcement - 8mm diameter  13 PC'S
Nails-4'' 8 Kgs
Nails-3'' 7 Kgs
Supporting props 10 PC'S
SUB-TOTAL SUB-STRUCTURE   

B. SUPER - STRUCTURE

1 Walls & Ring beam & Columns
6'' Cement & Sand Block  385 No
DPC (20m long) 1 Roll
Sand - (Lorry 4.5M3 ) 1 Trip
Cement-50kgs  18 Bags
Aggregates (1/2'') - (Lorry 4.5M3 ) 1 Trip
Reinforcement - 12mm diameter high tensile 16 PC'S
Reinforcement - 8mm diameter 13 PC'S
Binding Wire - 25kg 1 Bundle

AUGOST, 2021 Page/1 PO-RALG



SCHEDULE OF MATERIALS    GATE HOUSE  -GFA 38 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
Marine board - Size 4ft x 8ft x 18mm thick 8 PC'S
Timber 2'' X 2'' 13 PC'S
Supporting Props 15 PC'S
SUB-TOTAL SUPER- STRUCTURE  

C. ROOF STRUCTURE & COVERING

1 Roof Structure - Provisional 
Timber 2 '' X 3'' Purlins 96 ft
Timber 2'' X 4'' Wall plate and struts 108 ft
Timber 2'' X 6'' Rafter and Tie beam 164 ft
Nails -5'' 15 Kgs
Nails -4'' 10 Kgs
Nails -3'' 11 Kgs
NOTE: The above softwood  timber structure 
should be pressure impregnated treated  

2
Roof Covering -as per ALAF or other equal 
approved with PO-RALG

28G IT5  resin coated  sheet 48 M2

Hips/Ridge and valley - 28 G 7 PC'S
Roofing Nails 1 Packet
SUB-TOTAL ROOF STRUCTURE AND 
COVERING

D. CONCRETE GUTTER

 Concrete roof gutter (5.3m3)-Grade ''20''

Sand - (Lorry 4.5M3 ) 2 m3

Cement-50kgs  22 Bags

Aggregates (1/2'') - (Lorry 4.5M3 ) 3 m3

Reinforcement - 12mm diameter high tensile 19 pcs
Reinforcement - 10mm diameter high tensile 33 pcs
Reinforcement - 8mm diameter high tensile 45 pcs
Binding Wire - 25kg 1 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 8 pcs
Nails 4''/3' (50Kg per Bag) 1 Bags
Water proof material to roof gutter Master seal 
501 (25kg) or other equal and approved 

2 Buckets

SUB-TOTAL FOR GUTTER

E. CEILING
 Gypsum board -9mm thick  10 PC'S

 Fiber tape (90m) 1 Roller
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Plain Cornice (8ft) 16 PC'S
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SCHEDULE OF MATERIALS    GATE HOUSE  -GFA 38 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
Treated soft wood timber 2'' X 2''  (18ft) 385 ft
Nails-4'' 15 Kgs
Nails-3'' 10 Kgs
SUB-TOTAL CEILING

F. DOOR  
1 45mm thick Pannelled door shutter (hardwood)

1200 x 2100 mm high 1 PC'S
800 x 2100mm high  1 PC'S

2 Frame (hardwood),Varnish & Glass  
1200 x 2600 mm high  1 PC'S
800 x 2600mm high    1 PC'S
5mm thick clear glass to Vents 1 SQ.M
Brush 3'' 1 Pcs
Sand paper (msasa) No.80 1 LM
Clear Varnish - 4Litres 1 TIN
TINA for Varnish -4Litres 1 Litres

3 Ironmongeries - Union  
Mortice lock - Three lever 1 No
Indicator Mortice lock - Two lever 1 No
Brass hinges - 100mm 9 No
Wood Screw 1 Box
SUB-TOTAL DOORS

G. WINDOWS

1

Aluminium sliding Window comprising 100mm 
x 1.5mm thick standard aluminium profile ex-
china/Turkey infill with 6mm thick glass 
complete with mosquito proofing panel, 
including all accessories, ironmongries, 
cutting and pinning lugs

2100 X 1800mm high  4 PC'S
900 X 1000mm high  1 PC'S
SUB-TOTAL WINDOWS

H. FINISHING

1 Floor finishing - (ratio 1:4)
Sand  - (Lorry 4.5M3 ) 0.9 m3
Cement-50kgs 7 Bags
600 X 600 X 10mm thick matt finish  porcelain 
floor tiles -(1.44sqm/Box) 

18 Box

300 X 300 X 5mm thick - glazed ceramic  floor 
tiles -(1.53sqm/Box) 

3 Box

Grout (1kg/packet) 1 Bucket
Spacer 1 Packet

 Skirting (600mm long; 25/Box) 2 Box
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SCHEDULE OF MATERIALS    GATE HOUSE  -GFA 38 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
2 Wall Finishing

Sand  - (Lorry 4.5M3 ) 1 Trip
Cement-50kgs 10 Bags
White cement -  40kg 1 Bags
Gypsum powder 2 Bags

 Sand pepar No.120 (msasa) 1 Roll
300 X 600 x 9mm thick glazed ceramic  Wall tiles 
to toilets(2.52SQ.M/BOX)  

6 Box

Grout (1kg/packet) 1 Packet
Spacer 1 Packet
SUB-TOTAL FOR FINISHING   

J. PAINTING & DECORATION
 Emulsion Paint - 20 LTRS 1 buckets
 Weather guard Paint - 20 LTRS 0.5 buckets

Washable paint -20 LTRS 0.5 buckets
Primer paint -20 LTRS 0.5 buckets

 Solvent - 5LTRS 1 gallon
Brush 3'' 1 Pcs
Roller 1 Pcs
Gloss paint-4LTR 1 TIN
Bitumen paint - 4Litres 1 TIN
Thinner for paint -4Litres 1 Litres
SUB-TOTAL FOR PAINTING&DECORATION   

K. ELECTRICAL  INSTALLATION
Single fluorescent fitting, approved philips or equal 2 No

Bulk head light 4 No
Double switch socket 2 No
Main switch 4way,1PH with integral RCD 1 No
NB: Cables for 1.5sqmm and 2.5sqmm should be 
EURO or other equal approved
Single core wire 1.5sqmm  - Red 0.5 R0ll
Single core wire 1.5sqmm  - Black 0.5 Roll
Single core wire 1.5sqmm  -green 0.5 Roll
Single core wire 2.5sqmm approved euro or equal 0.5 Roll
Single core wire 2.5sqmm approved euro or equal 
black

0.5 Roll

Single core wire 2.5sqmm approved euro or equal 
green 0.5 Roll
Ceiling fan, ref.National or other equal approved 1 PC's
Earth rod 1 No
SUB-TOTAL FOR ELECTRICAL
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SCHEDULE OF MATERIALS    GATE HOUSE  -GFA 38 SQ.M)

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 
L. PLUMBING & SANITARY INSTALLATION-

PROVISIONAL
1 IPS pipe 1/2 2 PC'S
2 Elbow 1/2' IPS 2 PC'S
3 Gate valve 1/2'' GS 2 PC'S
4 Union 1/2'' IPS 2 PC'S
5 Flow trap 11/2'' 1 PC'S
6 PVC 11/2'' pipe 1 PC'S
7 Elbow 11/2'' pvc 2 PC'S
8 Tee 11/2'' pvc 2 PC'S
9 Plug 11/2'' pvc 1 PC'S

10 Flexible pipe 1/2''  1 PC'S
11 Nipple -1/2'' IPS 2 PC'S
12 Seal tape 1 PC'S
13 PVC Elbow 4'' 1 PC'S
14 PVC pipe 4'' -CLASS C 1 PC'S
15 PVC vent 1 PC'S
16 Tread tap 1 PC'S
17 WC High level complet with all necessary fittings-

ARROW - or other and equal approved -PO RALG
1 PC'S

18 Toilet aper holder 1 PC'S
19 PVC clamp -4'' 2 PC'S
20 Hands wash basin complete with 6'' Levers 

operating for elbow control and its accessories 
ARROW or other and equal approved with PO-

1 PC'S

21 Mirror 1 PC'S
SUB-TOTAL FOR PLUMBING AND SANITARY 
INSTALLATION
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SCHEDULE OF MATERIALS    GATE HOUSE  -GFA 38 SQ.M)

GENERAL SUMMARY AMOUNT-TZS 

GATE HOUSE

A. SUB-STRUCTURE -Provisional

B. SUPER - STRUCTURE

C. ROOF STRUCTURE & COVERING

D. CONCRETE GUTTER

E. CEILING

F. DOOR  

G. WINDOWS

H. FINISHING

J. PAINTING & DECORATION

K. ELECTRICAL  INSTALLATION

L.
PLUMBING & SANITARY INSTALLATION-
PROVISIONAL

 MATERIALS COST  TZS
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SHEDULE OF MATERIALS    EXTERNAL WORKS

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT 

 MATERIALS

A. Paved Area
Heavy duty paving blocks Class 45 size 200 x 110 x 
80mm thick

1,144 M2

Sand  115 M3

B.
Kerbs stone Normal; class 25/10; vibrated; part 
surface fair finish
150 x 300mm long Kerbstone 1111 No
Sand  5 M3

C. Glass (Approximate area 6193m2)
Canadian Glass 124 Bags
Red Soil 64 Trip
Manure 15 Trip
TOTAL MATERIALS FOR EXTERNAL WORKS   
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 FOMU Na. 1

 Sehemu A: Maelezo ya awali ya Jengo
Aina ya Jengo……………………………………………………………
Namba ya Zabuni.……………………………………………………..
WILAYA…………………………………….………………………………
MKOA………………………………….……………………………………

 Sehemu B: Taarifa za fundi/Taasisi
Jina kamili la fundi/Taasisi………………………………………….
Wilaya:………………………………………..……………………………
Mkoa:…………………………………………...………………………….
Namba ya Simu:………………………….…………………………….
Barua pepe:………………………………………….………………….

ANGALIZO
Fundi/Taasisi inatakiwa kujaza fomu hii kwa kupitia Michoro pamoja na 
kupata maelezo ya mradi kutoka kwa Msimamizi  

 Sehemu C: Mnyambulisho wa Kazi
Na. AINA YA KAZI BEI YA UFUNDI - Shs
1 Msingi wa Jengo (Sub-structure)

Kuseti jengo
Uchimbaji wa msingi
Kufukia

Kufunga mbao
Pembezoni mwa jamvi
Pembezoni mwa nguzo
Kuondoa mbao

Kumwaga zege
Chini kwenye msingi  wa tofali
Chini kwenye msingi wa nguzo
katika nguzo ya awali
kwenye jamvi

Kuta za Msingi
Ujenzi wa tofali (6'')
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Na. AINA YA KAZI BEI YA UFUNDI - Shs
Mawe 
Upangaji wa mawe na utandazaji wa DPM

Umwagiliaji  
Umwagiliaji wa maji
Jumla ndogo msingi wa jengo

2 Kunyanyua jengo (Super-structure)
Ujenzi wa tofali za kuta (6'') na uwekaji DPC
Ujenzi wa ''Gutter'' la zege na ''Slab''  

Kufunga mbao katika:
Nguzo mlalo
Nguzo wima
'Gutter'' la zege na ''Slab''
Kusuka nondo katika:
Nguzo mlalo
Nguzo wima
'Gutter'' la zege na ''Slab''
Kumwaga zege katika:
Nguzo mlalo
Nguzo wima
'Gutter'' la zege na ''Slab''

Umwagiliaji  
Umwagiliaji wa maji
Jumla ndogo Kunyanyua jengo (Super Structure)

3 Kuezeka (Roof structure and covering)
Usukaji wa Mbao na Uwekaji wa bati
Jumla ndogo Kuezeka

4 Milango & Madirisha
Kufitisha fremu za milango
Kufitisha shata za milango pamoja na vitasa
Upakaji wa Varnishi  katika milango na fremu
Usimikaji wa dirisha za grill na Aluminium
Usimikaji wa Milango ya grill
Jumla ndogo Milango na Madirisha

5 Umaliziaji (Finishing)
Upigaji wa lipu pamoja na kutengeneza koplo:
Nje ya jengo
Ndani ya jengo

 Sakafu
Uwekaji wa sakafu ya kupokea vigae (beds)
Uwekaji wa vigae pamoja na grauti katika sakafu (floor tiles)  
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Na. AINA YA KAZI BEI YA UFUNDI - Shs
 Dali:

Ufungaji wa mbao za dali (Brandering)
Uwekaji wa dali na mikanda ya gypsum
Uwekaji wa vigae  katika kuta na upakaji grout
Uwekaji wa tanga stone katika kuta za nje

Worktops na Makabati:
Ujenzi wa ''worktops'' na Makabati  
Jumla ndogo umaliziaji(finishing)

6 Rangi na Mapambo (Painting & Decoration)
Kupaka rangi mikono mitatu pamoja na skimming katika:
Kuta za nje
Kuta za ndani
Dali

Kupaka rangi mikono mitatu katika:
Msingi wa nyumba
Grill za milango na madirisha
Jumla ndogo Rangi na mapambo

7 Mifumo ya maji safi na taka  
Ufungaji bomba  awamu ya kwanza (Kuchimbia bomba)
Ufungaji bomba awamu ya pili (2nd  fix) -fittings
Ujenzi wa Mashimo  ya maji taka na chemba 
Ujenzi wa ''Tank tower'' na Usimikaji wa ''Matank''
Jumla ndogo Mifumo ya maji safi na taka

MAJUMUISHO YA GHARAMA ZA UFUNDI
1 Msingi wa Jengo (Sub-structure)

2 Kunyanyua jengo (Super-structure)

3 Kuezeka (Roof structure and covering)

4 Milango & Madirisha

5 Umaliziaji (Finishing)

6 Rangi na Mapambo (Painting & Decoration)

7 Mifumo ya maji safi na taka
JUMLA KUU TShs
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 FOMU Na. 2

 Sehemu A: Maelezo ya awali  
Aina ya Kazi: Usimikaji wa Mifumo ya Umeme na Viyoyozi
Namba ya Zabuni……………………………………………………………………..
WILAYA……………………………………………………………………………..
MKOA………………………………………………………………………………..

 Sehemu B: Taarifa za fundi/Taasisi
Jina kamili la fundi/Taasisi………………………………………………….
Wilaya:………………………………………………………………………………
Mkoa:……………………………………………………………………………….
Namba ya Simu:……………………………………………………………….
Barua pepe:…………………………………………………………………….

ANGALIZO
Fundi/Taasisi inatakiwa kujaza fomu hii kwa kupitia Michoro ya Umeme 
pamoja na kupata maelezo ya mradi kutoka kwa Msimamizi  

 Sehemu C: Mnyambulisho wa Kazi
Na. AINA YA KAZI BEI YA UFUNDI - Shs

 Umeme na Mifumo ya Kiyoyozi 
Uchimbaji wa sehemu za kusimika Conduit na Box
Usimikaji wa mifumo ya umeme awamu ya kwanza - Conduit na Box
Usukaji wa umeme awamu ya pili (2nd  fix)-fittings
Ufungaji wa Viyoyozi  
Jumla Kuu Mifumo ya Umeme na Viyoyozi
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