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SUMMARY




PROPOSED RESIDENTIAL HOUSE FOR DISTRICT COMMISIONERS AT TANZANIA MAINLAND

SUMMARY

ITEM ITEM DESCRIPTION GROSS FLOOR | MATERIAL COST LABOUR COST (Ref. || TOTAL COSTS
AREA IN SQ.M (TZS) Schedule of Labour) (TZS)
A B C=(A+B)

1 |MAIN BUILDING 298
2 |SERVANT QUARTER 80
3 |SOLID FENCE WALL (357m Long) -

4 [GUARD HOUSE 38
5 |EXTERNAL WORKS (Paved Area, Kerbstone & Glass) -

SUB-TOTAL COSTS

ADD:

Preliminary (2% of Sub-Total Above)

Trasportation Cost (0.25% of Sub-Total Above)

TOTAL ESTIMATED COST - TZS

KEY: SQ.M = Square Meter

NB:
Preliminary Cover the followings Items:

Setting out Working tools, Temporary toilets, Water for the works, Timber Scaffolding, Power for the

works,Store and Materials test
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MAIN BUILDING




SCHEDULE OF MATERIALS DC HOUSE GROSS FLOOR AREA =238 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

MATERIALS

A SUB-STRUCTURE -PROVISIONAL

1 Strip Foundation - Grade 15 Plain (28m°)
Aggregate (3/4") 202 m°
Sand 10.1 m®
Cement-50kgs (42.5) 98 Bags

2 Foundation Walls (257m?)
6" Block - Cement & Sand 3,598 No
Sand 12 m
Cement -50kgs (42.5) 90 Bags

3 |Moram, Hardcore & Site sterilization
Moram (4.5m3 lorry) 31 Trips
Hardcore 150mm thick - (4.5m3 lorry) 8 Trips
Sand 5m?
Aldrin solution or other and equal approved (1000mls) 4 Bottle

4 Oversite Concrete (24m°) 100mm thick - 15 grade
,Ground Beam and base column (11.1m?) - 20 grade
DPM 239 m?
Cement -50kgs (42.5) 157 |Bags
Aggregates (1/2") 28 m*
Sand 14 M*
Reinforcement - 12mm diameter high tensile 460N/mm2 72 pc's
Reinforcement - 8mm diameter high tensile 460N/mm2 66 pc's
Marine board - Size 4ft x 8ft x 18mm thick 12|pc's
Timber 2" X 2" (3.5m long) 35 pc's
Nails 4"/3' (50Kg per Bag) 1 Bags
Supporting props 20 pc's
SUB-TOTAL FOR SUBSTRUCTURE

B. SUPERSTRUCTURE
Walls,Ring beam & Columns (7.3m°)
6" Block - Cement & Sand 3,699 No
DPC (20m long) 5/Roall
Sand 22m’
Cement-50kgs 110 Bags
Aggregates (1/2") 7m
Reinforcement -12mm diameter high tensile 460N/mm2 80 pc's
Reinforcement -8mm diameter high tensile 460N/mm2 62 pc's
Marine board - Size 4ft x 8ft x 18mm thick 11|pc's
Binding Wire - 25kg 2 Bundle
Timber 2" X 2" (3.5m long) 20|pc's
Supporting Props (3m high) 15/pc's
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SCHEDULE OF MATERIALS DC HOUSE GROSS FLOOR AREA =238 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
Suspended Slab - (150mm thick) (4m3): Grade 20
Sand - (Lorry 4.5M3 ) 2m?
Cement-50kgs 26 Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 4md
Reinforcement - 12mm diameter high tensile 42|pcs
Binding Wire - 25kg 0.5 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 8|pcs
Timber 2" X 4" (3m long) 36 pcs
Nails-4" 25 Kgs
Nails-3" 15 Kgs
Supporting Props (Provisional) 80 pcs

SUB-TOTAL FOR SUPER STRUCTURE

C. ROOF STRUCTURE, COVERING

1 Roof Structure - Provisional

Timber 2" X 3" Purlins 766 ft
Timber 2" X 4" King Post, wall plate and struts 1,715 ft
Timber 2" X 6" Tie beam 631 ft
Nails -5" 45 Kgs
Nails -4" 55 Kgs
Nails -3" 65 Kgs
16mm diameter mild steel bolt including nuts and washer 104 No

NOTE: The above softwood timber structure should be
pressure impregnated treated

2 Roof Covering -as per ALAF

28G IT5 resincoated sheet 289 m?

Roofing Nails 9/ Packet
SUB-TOTAL FOR ROOF STRUCTURE AND COVERING

D. CONCRETE GUTTER

Concrete roof gutter-Grade 20"

Sand - (Lorry 4.5M3 ) 9m
Cement-50kgs 104 |Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 14 m®
Reinforcement - 12mm diameter high tensile 460N/mm?2 79 pcs
Reinforcement - 10mm diameter high tensile 460N/mm?2 131|pcs
Reinforcement - 8mm diameter high tensile 460N/mm?2 65 pcs
Binding Wire - 25kg 3 Bundle
Marine board - Size 4ft x 8ft x 18mm thick 21|pcs
Nails 4"/3' (50Kg per Bag) 3|/Bags

Water proof material to roof gutter Master seal 501 (25kg) or

other equal and approved 1

-

Buckets

PVC Pipe 8" Class C with all necessary fittings 5 pcs
SUB-TOTAL FOR CONCRETE GUTTER
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SCHEDULE OF MATERIALS DC HOUSE GROSS FLOOR AREA =238 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
E. CEILING

Gypsum board -9mm thick 88 pc's

Plain Cornice (8ft) 115 pc's

Screw 1.25" 500pcs/box 11 Box

Gypsum powder - Ref. ANDIKA 28 Bags

Fibre tape (90m) 3 Roller

Treated softwood Timber 2" X 2" 2,880 ft

Nails 4"/3' (50Kg per Bag) 4 Bags

SUB-TOTAL FOR CEILING

F. DOOR

1 40mm thick hardwood (Mninga) paneled door shutter

1200 x 2200 mm high double door pc's

—_

900 x 2200 mm high 8 pc's

800 x 2200 mm high 6|pc's
2 Frames (hardwood).Varnish & Glass
1200 x 2800mm high 1 pc's
900 x 2800mm high 8|pc's
800 x 2800mm high 6|pc's
5mm thick clear glass to Vents 8 m?
13 X15 mm glass beads 42 m
Brush 3" 7 pc's
Sand paper (msasa) No.80 (20m) 1 Roller
Clear Varnish - 4Litres 2|TIN
Thinner for Varnish 5/Litres
3 |lIronMongeries - ref Union
Mortice lock Three lever 9/No
Mortice lock Two lever 6/No
Brass hinges - 100mm 24 Pairs
Grill to Door
4 25 x 4mm thick flat bar grill painted red-oxide with 25 x
25mm square pipes frame and all necessary accessories
1200 x 2800 mm high 1/No
900 x 2800 mm high 1/ No

SUB-TOTAL FOR DOORS
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SCHEDULE OF MATERIALS DC HOUSE GROSS FLOOR AREA =238 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

G. WINDOWS

1 Aluminium sliding Window comprising 100mm x 1.2mm
thick standard aluminium profile ex-china/Turkey infill
with 5mm thick glass complete with mosquito proofing
panel, including all accessories, ironmongries, cutting
and pinning lugs
2000 X 2300mm high 1 pc's
1800 X 1800mm high 7 pc's
1800 X 2300mm high 3 pc's
1500 X 1000mm high 1 pc's
1200X 1000mm high 4 pc's

2 |25 x 4mm thick flat bar grill painted red-oxide with 25 x
25mm square pipes frame and all necessary accessories
2000 X 2300mm high 1 pc's
1800 X 1800mm high 7 pc's
1800 X 2300mm high 3 pc's
1500 X 1000mm high 1 pc's
1200X 1000mm high 4 pc's
SUB-TOTAL FOR WINDOWS

H. |EINISHING

1 FEloor finishing - (ratio 1:4)
Sand 14 ' m3
Cement-50kgs (42.5) 59 Bags
500 X 500 X 8mm thick - Non-slippery porcelain floor tiles - 149 Box
(1.75sgm/Box)
Skirting (600 mm long; 25No/Box) 11 /Box
Grout (1kg/packet) 8| Packet
Spacer 5 Packet

2  Wall Finishing -15mm thick (1:4)
Sand 16 m*
Cement-50kgs (42.5) 112 Bags
White cement - 40kg 10 Bags
Gypsum powder -ref. ANDIKA 32 Bags
250 X 400 Wall tiles (1.5Sgm/Box) - Full height 126 Box
Sand paper Msasa No.120 1 Roll
Tanga stone as per Engineer approval 35 m2
SUB-TOTAL FOR FINISHING
WORKTOPS, CABINETS, AND SHELVES WARDROBES

J- (PROVISIONAL)

1 Worktops, Cabinets & Shelves to store
Granite sheet to work top - 200 x 62 cm 4.1 m2
1x8" hardwood timber (Mninga) 31 pc's
Brush 3" 2/pc's
Sand paper (msasa) No.120 5m
Clear Varnish - 4Litres 1/TIN
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SCHEDULE OF MATERIALS DC HOUSE GROSS FLOOR AREA =238 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
Thinner for Varnish 4 |Litres
Nails -3" 15 Kg
Nails -2" 20 Kg
Sand - (Lorry 4.5M3 ) 1 m?
Cement-50kgs 9/Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 1m
Mesh 50 x 50 - 41t x 8ft 2 Pcs
Door Locks 15/Pcs
Hinges 3" 30 Pcs
Door Handle 15 Pcs

2 | Wardrobes to Rooms

1x8" hardwood timber (Mninga) 81 pc's
Brush 3" 10|pc's
Sand paper (msasa) No.120 20 m
Clear Varnish - 4Litres 5 TIN
Thinner for Varnish 10|Litres
Nails -3" 15 Kg
Nails -2" 20 Kg
Looking Mirror - 600 X 2100mm high 4 PCS
Door Locks 9/PCS
Komeo 3" 9/ PCS
Hinges 3" 45 PCS
Door Handle 10 PCS
SUB-TOTAL FOR WORKTOPS,CABINETS, SHELVES AND

WARDROBES

K. PAINTING & DECORATION

Emulsion Paint - 20 LTRS 29 buckets
Weather guard Paint - 20 LTRS 7 buckets
Washable paint -20 LTRS 11 buckets
Primer paint -20 LTRS 5/buckets
Solvent - 5LTRS 6 TIN
Brush 3" 8 Pcs
Roller 4/ Pcs
Gloss paint-4LTR 2|/TIN
Bitumen paint - 4Litres 3 TIN
Red-Oxide - 4Litres 2 TIN

SUB-TOTAL FOR PAINTING&DECORATION
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SCHEDULE OF MATERIALS DC HOUSE GROSS FLOOR AREA =238 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
L SEPTIC TANK,SOAKWAY AND MANHOLES
" |(PROVISIONAL)

1 |SEPTIC TANK (2.2m x 1.5m x 2.5m deep)
6" Block - Cement & Sand 266 pc's
Sand - (Lorry 4.5M3 ) 1.04 m®
Cement-50kgs (42.5) 4 Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 0.42 m®
Reinforcement - 10mm diameter high tensile 6 pc's
Binding Wire -1kg 5 Kgs
Timber 2" X 2" (3m long) 5 pc's
Nails-4" 10 Kgs
Nails-3" 8 Kgs
Supporting Props 2 pc's
450 X450mm Cast iron cover 1/pc's
100mm diameter PVC vent pipe complete -CLASS B" 1/pc's

2 |SOAK AWAY PIT (4.1m Diameter x 4.8m deep)
6" Block - Cement & Sand 868 No
25 -50mm broken stones (4.5m3 per trip) 1\ Trip
Sand - (Lorry 4.5M3 ) 4m
Cement-50kgs (42.5) 15 Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 1m?
Reinforcement - 10mm diameter high tensile 16 pc's
Binding Wire - 1kg 5 Bundle
Nails-4" 15 Kgs
Nails-3" 11 Kgs
Plywood - Size 4ft x 8ft 1 pc's
Timber 2" X 2" (3m long) 5 pc's
450 X450mm Cast iron cover 1 pc's

3 Manholes (7No) - 600 x 600
6" Block - Cement & Sand 60 pc's
Sand - (Lorry 4.5M3 ) 02m’
Cement-50kgs 2 Bags
500 X500mm Cast iron cover 3/pc's

4  Gully trap (9No) - 150 x 150
6" Block - Cement & Sand 6 pc's
Sand - (Lorry 4.5M3 ) 02m’
Cement-50kgs 1 Bags
TOTAL MATERIALS FOR SEPTIC,SOAKWAY AND
MANHOLES
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SCHEDULE OF MATERIALS DC HOUSE GROSS FLOOR AREA =238 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

M. TANK TOWER (PROVISIONAL)

1 Foundation footing - Insitu plain concrete grade 15

Cement 50kg (42.5) 8 bags
Sand (lorry 4.5m?) 1 m3
Aggregate (3/4") - (Lorry 4.5M3 ) 2m3

2 Foundation Walls (4m?)

6" Block - Cement & Sand 56 No
Sand - (Lorry 4.5M3 ) 0.2/m3
Cement-50kgs (42.5) 1 Bags

3 Moram, Hardcore & Site sterilization

Moram (4.5m3 lorry) 1 Trips

Hardcore (4.5m3 lorry) 1 Trips

Sand - (Lorry 4.5M3 ) 1m3
4  Block Walls

6" Block - Cement & Sand 154 No

Sand - (Lorry 4.5M3 ) 0.5m’

Cement-50kgs 4 Bags

5 Suspended slab and Beam-Grade 20

Cement-50kgs (42.5) 6 bags
Sand (lorry 4.5m?) 0.44 m3
Aggregate (3/4") - (Lorry 4.5M3 ) 1m3
16mm diameter 2 pcs
8mm diameter 1/pcs
12mm diameter 5/pcs
Binding wire-1kg 3/pcs
1" x 8" (3.6m) 10 pcs
Supporting props 11/ pcs

6 |Finishings;
15mm thick plaster to block work
cement 50kg 4/ bag
sand (lorry 4.5m?) 1m’
Elevated Storage Tanks

7 10000 Litres capacity Simtanks 1/ No

8 15000 Litres capacity Simtanks 1| No

TOTAL MATERIALS COST
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SCHEDULE OF MATERIALS DC HOUSE GROSS FLOOR AREA =238 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

N. |_SANITARY & PLUMBING INSTALLATION-PROVISIONAL

1 | SANITARY FITTINGS

White Vitreous China Floor Standing Back to Wall Rimless
Water Closet Complet with necessary fittings as 5 Pcs
manufactured by RAK or equivalent approved

Overhead Shower with Single Lever Faucet Mixer as

manufactured by RAK or approved equivalent 4|Pes
CERA or other equal and approved Bib Cock with Jet Spray 5 Pcs
or its equivalent approved

1000mm x 600mm Mirror Complet with necessary fittings 5 Pcs

White Vitreous China Wall Hung Wash Hand Basin with Half
Pedestal and quarter turn faucet as manufactured by RAK or 5/Pcs
its equivalent

Stainless Steel Kitchen Sink Single bowl / Single drainer
with dimensions 460mm x 800mm complete with basket 1/Pcs
strainer and all other accessories

White Vitreous China Ceramic Shower Tray with Dimensions

800mm x 700mm 4|Pes
Toilet Paper Holder as manufactured by RAK or other 5 Pcs
approved

Tower rail as manufactured by RAK or other approved 4 Pcs
Soap dispenser as manufactured by RAK or other approved 4 Pcs
Bathtab Complete with its fittings 1/Pcs
Portable Fire Extinquisher

CO2, 9ltrs bottle as manufactured by NAFFCO or equal 3 Nos
approved.

Water Heater

Electrical Water heater with capacity of 15 Litres as per 5 No
ARISTON or other equal and approved

Water Pump

1 Horse power 1/ No
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SCHEDULE OF MATERIALS DC HOUSE GROSS FLOOR AREA =238 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
2 PIPES AND FIITINGS

IPS Pipe 1/2" 9/ Pc
IPS Elbow 1/2" 70 Pc
IPS Nipple 1/2" 50 Pc
IPS Tee 1/2" 50 Pc
IPS Reducing Socket 3/4 x 1/2" 11|Pc
Adoptor 3/4" 12 Pc
Thread Seal Tape 7 Packet
Gate Valve 1/2" as per pex or other equal and approved 9 Pc
P.V.C Pipe 4"CLASS B 20 M
P.V.C Elbow 4" 6 Pc
P.V.C Tee 1 1/2" 3 Pc
Nipple Socket 1/2" 51 Pc
P.V.C Pipe 1 1/2" 2/Pc
P.V.C Elbow 1 1/2" 5/Pc
P.V.C Plug 1 1/4" 3 Pc
P.V.C Pipe 1 1/4" 5 Pc
P.V.C Elbow 1 1/4" 19|Pc
P.V.C Tee 1 1/4" 11|Pc
P.V.C Plug 1 1/4" 9 Pc
P Trap 4" 9 Pc
Tee Connector 3/4" 10 Pc
Poly Pipe -3/4" - provisional 70 Lm
TOTAL MATERIALS FOR SANITARY AND PLUMBING
INSTALLATION
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SCHEDULE OF MATERIALS DC HOUSE GROSS FLOOR AREA =238 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
O. ELECTRICAL INSTALLATION

Ceiling light complete with energy saver 18w 17 No
Double switch socket ABB or other equal approved 13 No
Main switch 4way,3PH with integral RCD 100A/300mmA
ABB other equal approved 1 No
NB: Cables for 1.5sgmm 2.5sgmm and 4sgmm should be
EURO or other equal approved
Single core wire 1.5sgmm - Red 3/ Roll
Single core wire 1.5sqmm - Black 3 Roll
Single core wire 1.5sgqmm -green 3 Roll
Single core wire 2.5sgmm - red 2 Roll
Single core wire 2.5sqmm 2 Roll
Single core wire 2.5sqmm green 2|Roll
Single core wire 4sgmm -Red 15M
Single core wire 4sqmm -Black 15M
Single core wire 4sgmm -Green 15M
4 core 16sgmm unurmoure cable 30 M
Ceiling fan National or other equal approved 7 PC's
3gang 1 way switch ABB or other equal approved 0/No
1gang 1 way switch ABB or other equal approved 6 No
2gang 1 way switch ABB or other equal approved 0/No
2gang 2 way switch ABB or other equal approved 11/No
DP switch 20A ABB or other equal approved 5/No
Cooker control unit 45A ABB or other equal approved 1/ No
Earth rod approved copper 16mm not less than 1200mm 2/No
Earth wire 4sqmm 15 M
Metal box twin 10/No
Metal box single 23 No
Junction box 20 /No
Conduit pipe 110 PC's
Elbow 30 PC's
Conduit coupling 20 PC's
Round cover 25 PC's
Round box 11|PC's
Fine screw 2 PACKET
Data socket 1/No
Smoke ditector 6/ No
plastic clips 22mm 3 BOX
Bulk head light fitting 11 PCS
Handdrier 4/No
AIR CONDITIONING
18000BTU,LG A.C or other equal approved with all 3/ No
TOTAL MATERIALS FOR ELECTRICAL INSTALLATION
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SCHEDULE OF MATERIALS DC HOUSE GROSS FLOOR AREA =238 SOM

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
GENERAL SUMMARY AMOUNT
TZS
DC HOUSE

A.  SUB-STRUCTURE -PROVISIONAL

B. |SUPERSTRUCTURE

C. ROOF STRUCTURE, COVERING

D. |CONCRETE GUTTER

E. CEILING

F. DOOR

G. WINDOWS

H. FINISHING

WORKTOPS, CABINETS, AND SHELVES WARDROBES
(PROVISIONAL)

K. PAINTING & DECORATION

L. |SEPTIC TANK,SOAKWAY AND MANHOLES

M. | TANK TOWER

N. | SANITARY & PLUMBING INSTALLATION-PROVISIONAL

O. ELECTRICAL INSTALLATION
MATERIALS COST
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SCHEDLLE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

MATERIALS

A SUB-STRUCTURE -PROVISIONAL

1 | Strip Foundation - Grade 15 Plain (10m®)
Aggregate (3/4") 9m?
Sand 7|m®
Cement-50kgs (42.5) 35 Bags

2 Foundation Walls (103m?)
6" Block - Cement & Sand 1,442 No
Sand 5/m®
Cement -50kgs (42.5) 24 Bags

3 |Moram, Hardcore & Site sterilization
Moram (4.5m3|orry) 6 Trips
Hardcore 150mm thick - (4.5m3 lorry) 3| Trips
Sand 5m?
Aldrin solution or other and equal approved (1000mls) 2 Bottle

4 Oversite Concrete (8m°) 100mm thick - 15 grade ,Ground
Beam (4.3m") - 20 arade
DPM 64 m?
Cement -50kgs (42.5) 56|Bags
Aggregates (1/2") 13 m®
Sand 7 W
Reinforcement - 12mm diameter high tensile 460N/mm?2 26 |pc's
Reinforcement - 8mm diameter high tensile 460N/mm2 24 \pc's
Marine board - Size 4ft x 8ft x 18mm thick 6/pc's
Timber 2" X 2" (3.5m long) 15 pc's
Nails 4"/3' (50Kg per Bag) 1/Bags
Supporting props 11 pc's
SUB-TOTAL SUBSTRUCTURE

B. |SUPERSTRUCTURE
Walls & Ring beam
6" Block - Cement & Sand 1,359 No
DPC (20m long) 3 Roll
Sand 9m?
Cement-50kgs 40 Bags
Aggregates (1/2") 3m?
Reinforcement -12mm diameter high tensile 460N/mm2 22 pc's
Reinforcement -8mm diameter high tensile 460N/mm2 21 pc's
Marine board - Size 4ft x 8ft x 18mm thick 12| pc's
Binding Wire - 25kg 2 Bundle
Timber 2" X 2" (3.5m long) 10 pc's
Supporting Props (3m high) 13 pc's
SUB-TOTAL SUPER STRUCTURE

C. ROOF STRUCTURE, COVERING & GUTTER

1 |Roof Structure - Provisional
Timber 2" X 3" Purlins 270 ft
Timber 2" X 4" King Post, wall plate and struts 312 ft
Timber 2" X 6"Tie beam 218 ft
Nails -5" 35 Kgs
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SCHEDLLE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
Nails -4" 25/Kgs
Nails -3" 40| Kgs
16mm diameter mild steel bolt including nuts and washer 36 No

NOTE: The above softwood timber structure should be pressure
impregnated treated

2 Roof Covering -as per ALAF

28G IT5 resincoated sheet 75 m?

Roofing Nails 3 Packet
SUB-TOTALGUTTER

D. CONCRETE GUTTER

Concrete roof gutter-Grade 20"

Sand - (Lorry 4.5M3 ) 5m?
Cement-50kgs 52|Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 6 m®
Reinforcement - 12mm diameter high tensile 460N/mm2 23|pcs
Reinforcement - 10mm diameter high tensile 460N/mm2 40|pcs
Reinforcement - 8mm diameter high tensile 460N/mm2 18 pcs
Binding Wire - 25kg 2/Bundle
Marine board - Size 4ft x 8ft x 18mm thick 12 pcs
Nails 4"/3' (50Kg per Bag) 4/Bags
Water proof material to roof gutter Master seal 501 (25kg) or other 5 Buckets
equal and approved

PVC Pipe 8" Class C with all necessary fittings 2 pcs

SUB-TOTAL TO GUTTER

E. CEILING
Gypsum board -9mm thick 22|pc's
Plain Cornice (8ft) 36 |pc's
Screw 1.25" 500pcs/box 2 Box
Gypsum powder - Ref. ANDIKA 6 Bags
Fibre tape (90m) 1/Roller
Treated softwood Timber 2" X 2" 714 ft
Nails 4"/3' (50Kg per Bag) 0.5/Bags
SUB-TOTAL FOR CEILING

F. |DOOR

1 | 40mm thick hardwood (Mninga) paneled door shutter
900 x 2200 mm high 2 pc's
800 x 2200 mm high 3 pc's

2 |Frames (hardwood),Varnish & Glass
900 x 2200 mm high 2/pc's
800 x 2200 mm high 3/pc's
5mm thick clear glass to Vents 3 m’
13 X15 mm glass beads 15'm
Brush 3" 2/pc's
Sand paper (msasa) No.80 (20m) 1 Roller
Clear Varnish - 4Litres 1 TIN
Thinner for Varnish 3 Litres

3 |lronMongeries - ref Union
Mortice lock Three lever 2/ No
Mortice lock Two lever 3/No
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SCHEDLLE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
Brass hinges - 100mm 7.5 Pairs

Grill to Door
25 x 4mm thick flat bar grill painted red-oxide with 25 x 25mm

4 square pipes frame and all necessary accessories
900 x 2800 mm high 2 No
SUB-TOTAL FOR DOORS

G. WINDOWS

Aluminium sliding Window comprising 100mm x 1.2mm thick
standard aluminium profile ex-china/Turkey infill with 5Smm

1 |thick glass complete with mosquito proofing panel, including
all accessories, ironmongries, cutting and pinning lugs

1800 X 1800mm high 2/pc's
1000 X 1000mm high 3/pc's

5 25 x 4mm thick flat bar grill painted red-oxide with 25 x 25mm

square pipes frame and all necessary accessories
1800 X 1800mm high 2|pc's

1000 X 1000mm high 3/pc's
SUB-TOTAL FOR WINDOWS

H. FINISHING

1 |Floor finishing - (ratio 1:4)
Sand 2/m3
Cement-50kgs (42.5) 9/Bags

500 X 500 X 8mm thick - Non-slippery porcelain floor tiles -

(1.75sgm/Box) 23|Box
Skirting (600 mm long; 25No/Box) 2 Box
Grout (1kg/packet) 1 Packet
Spacer 1/Packet
2 |Wall Finishing -15mm thick (1:4)
Sand 5/m*
Cement-50kgs (42.5) 29 Bags
White cement - 40kg 3 Bags
Gypsum powder -ref. ANDIKA 7 Bags
250 X 400 Wall tiles (1.5Sgm/Box) - Full height 33|Box
Sand paper Msasa No.120 0.5 Roll

SUB-TOTAL FOR FINISHING

J. |WORKTOPS AND CABINETS (PROVISIONAL)
Granite sheet to work top - 200 x 62 cm

1x8" hardwood timber (Mninga)

Brush 3"

Sand paper (msasa) No.120

Clear Varnish - 4Litres TIN
Thinner for Varnish Litres
Nails -3" 1

Nails -2" 11 Kg

Sand - (Lorry 4.5M3 )

Cement-50kgs

Aggregates (1/2") - (Lorry 4.5M3 )

© 0O == W= 2O R0N O w
X
Q

Mesh 50 x 50 - 4ft x 8ft Pcs
Door Locks Pcs
Hinges 3" 18 Pcs
Door Handle Pcs

SUB-TOTAL FOR WORKTOPS AND CABINETS
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SCHEDLLE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
K. |PAINTING & DECORATION

Emulsion Paint - 20 LTRS 4/buckets
Weather guard Paint - 20 LTRS 1|buckets
Washable paint -20 LTRS 2 buckets
Primer paint -20 LTRS 1|buckets
Solvent - 5LTRS 1/ TIN
Brush 3" 2|/Pcs
Roller 1 Pcs
Gloss paint-4LTR 1/TIN
Bitumen paint - 4Litres 1/TIN
Red-Oxide - 4Litres 1 TIN
SUB-TOTAL FOR PAINTING&DECORATION
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SCHEDLLE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

L. PLUMBING & SANITARY INSTALLATION-PROVISIONAL

1 |SANITARY FITTINGS

White Vitreous China Floor Standing Back to Wall Rimless Water
Closet Complet with necessary fittings as manufactured by RAK or 2/Pcs
equivalent approved

1000mm x 600mm Mirror Complet with necessary fittings 2/Pcs
White Vitreous China Wall Hung Wash Hand Basin with Half 2/Pcs
Pedestal and quarter turn faucet as manufactured by RAK or its

equivalent

Stainless Steel Kitchen Sink Single bowl / Single drainer with
dimensions 460mm x 800mm complete with basket strainer and all 1/ Pcs
other accessories

Soap dispenser as manufactured by RAK or other approved 2|Pcs

Toilet Paper Holder as manufactured by RAK or other approved 2 Pcs

Portable Fire Extinguisher

CO2, 9ltrs bottle as manufactured by NAFFCO or equal approved. 2/Nos

2 |PIPES AND FIITINGS

IPS Pipe 1/2" 3 Pc
IPS Elbow 1/2" 21 Pc
IPS Nipple 1/2" 25 Pc
IPS Tee 1/2" 16 Pc
IPS Reducing Socket 3/4 x 1/2" 3 Pc
Adoptor 3/4" 3 Pc
Thread Seal Tape 2 Packet
Gate Valve 1/2" as per pex or other equal and approved 2/Pc
P.V.C Pipe 4"CLASS C 8 M
P.V.C Elbow 4" 4 Pc
P.V.C Tee 1 1/2" 1 Pc
Nipple Socket 1/2" 15 Pc
P.V.C Pipe 1 1/2" 1 Pc
P.V.C Elbow 1 1/2" 3 Pc
P.V.C Plug 1 1/4" 1 Pc
P.V.C Pipe 1 1/4" 3 Pc
P.V.C Elbow 1 1/4" 9 Pc
P.V.C Tee 1 1/4" 8 Pc
P.V.C Plug 1 1/4" 8 Pc
P Trap 4" 8 Pc
Tee Connector 3/4" 7 Pc
Poly Pipe -3/4" - provisional 30 Lm

TOTAL MATERIALS FOR SANITARY AND PLUMBING
INSTALLATION
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SCHEDLLE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
M. ELECTRICAL INSTALLATION

Ceiling light complete with energy saver 18w 8/No
Double switch socket ABB or other equal approved 1/No
Main switch 12way,1PH with integral RCD 100A/300mmA ABB
other equal approved 1/No
NB: Cables for 1.5sgmm 2.5sgmm and 4sgmm should be EURO or
other equal approved
Single core wire 1.5sgmm - Red 0.5 Roll
Single core wire 1.5sgmm - Black 0.5 Roll
Single core wire 1.5sgmm -green 0.5 Roll
Single core wire 2.5sgmm - red 0.5 Roll
Single core wire 2.5sgmm 0.5|Roll
Single core wire 2.5sgqmm green 0.5 Roll
Single core wire 4sqmm -Red 5M
Single core wire 4sgmm -Black 5M
Single core wire 4sgmm -Green 5M
16sgmm twin cable 20 M
Ceiling fan National or other equal approved 1/PC's
1gang 1 way switch ABB or other equal approved 2 No
2gang 1 way switch ABB or other equal approved 0/ No
2gang 2 way switch ABB or other equal approved 2 No
Cooker control unit 45A ABB or other equal approved 1/No
Earth rod approved copper 16mm not less than 1200mm 1/ No
Earth wire 4sgqmm 15M
Metal box twin 11 No
Metal box single 7 No
Junction box 8 No
Conduit pipe 45|PC's
Elbow 12|/PC's
Conduit coupling 10 PC's
Round cover 13|PC's
Round box 6|PC's
Fine screw 1/ PACKET
Data socket 1/No
Smoke ditector 3/ No
plastic clips 22mm 1/BOX
Bulk head light fitting 6 PCS
Handdrier 2 No
TOTAL MATERIALS FOR ELECTRICAL INSTALLATION
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SCHEDULE OF MATERIALS SERVANT QUARTER TO DC HOUSE GROSS FLOOR AREA =80 SO.M

ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT
GENERAL SUMMARY AMOUNT
TZS

SERVANT QUARTER TO DC HOUSE

A. |SUB-STRUCTURE -PROVISIONAL

B. |SUPERSTRUCTURE

C. |ROOF STRUCTURE, COVERING & GUTTER

D. |CONCRETE GUTTER

E. | CEILING
F. |DOOR

G. \WINDOWS
H. |FINISHING

J. |WORKTOPS AND CABINETS (PROVISIONAL)

K. PAINTING & DECORATION

L. |IPLUMBING & SANITARY INSTALLATION-PROVISIONAL

M. |ELECTRICAL INSTALLATION
TOTAL MATERIALS COST TZS
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SCHEDULE OF MATERIALS Fence Wall = 307m Length

ITEM DESCRIPTION QTY | UNIT PRICE-TZS AMOUNT

MATERIALS

1 Strip Foundation - Grade 15 Plain

Aggregate (3/4") - (Lorry 4.5M3 ) 58 m3
Sand - (Lorry 4.5M3) 29 m3
Cement-50kgs 203 Bags
2 Foundation Walls
6" Cement & Sand Block 7,196 No
Sand - (Lorry 4.5M3) 23 m3
Cement -50kgs 180 Bags
3 Ground Beam - 20 grade
Cement -50kgs 113 Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 25 Trips
Sand - (Lorry 4.5M3) 13 Trips
Reinforcement - 12mm diameter high tensile 128 PC'S
Reinforcement - 8mm diameter 151 PC'S
Marine board - Size 4ft x 8ft x 18mm thick 38 PC'S
Nails-4" 75 Kgs
Nails-3" 55 Kgs
Supporting props 65 PC'S

Column - 20 grade (Concrete Columns to

4 -
main entrance only)
Cement -50kgs 7 Bags
Reinforcement - 12mm diameter high tensile 6 PC'S
Reinforcement - 8mm diameter 3 PC'S
Nails-4" 10 Kgs
Nails-3" 14 Kgs
Supporting props 24 PC'S
5 Walls, & Coping
6" Cement & Sand Block 8,903 No
Sand - (Lorry 4.5M3 ) 48 m3
Cement-50kgs 209 Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 11 m3
Mesh 50 x 50 - 4ft x 8ft (Coping) 32 PC'S

C/IF

AUGOST.2021 Page/! PD-RALG



SCHEDULE OF MATERIALS Fence Wall = 307m Length

ITEM DESCRIPTION QTY UNIT PRICE-TZS  AMOUNT
B/F
6 Wall Finishing
Sand - (Lorry 4.5M3 ) 22 m3
Cement-50kgs 150 Bags
White cement - 40kg 48|Bags
Sand pepar No.120 (msasa) 4 Roll

7 Painting & Decoration

Emulsion Paint - 20 LTRS 35 buckets
Weather guard Paint - 20 LTRS 26 buckets
Primer paint -20 LTRS 19 buckets
Solvent - 5LTRS 8 gallon
Roller 10 Pcs
Gloss paint-4LTR 1/ TIN
Bitumen paint - 4Litres 5/TIN
Thinner for paint 10 Litres

8 |Sliding Gate -4000 x 2400 mm high
Supply metal gate with all necessary fittings 1 No
painted Red-Oxide ; size 3000 x 2400mm high
TOTAL MATERIALS COST
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GUARD HOUSE




SCHEDULE OF MATERIALS GATE HOUSE -GFA 38 SO.M)
ITEM DESCRIPTION QTY UNIT PRICE-TZS AMOUNT

MATERIALS

A SUB-STRUCTURE -Provisional

1 Strip Foundation - Grade 15 Plain

Aggregate (3/4") 1 Trip
Sand - (Lorry 4.5M3) 1 Trip
Cement-50kgs 18 Bags

2 Foundation Walls

6" Cement & Sand Block 406 No
Sand - (Lorry 4.5M3) 1 Trip
Cement -50kgs 7 Bags
3 Moram, Hardcore & Site sterilization

Moram (4.5m3lorry) 3 Trip
Hardcore (4.5m° lorry) 1 Trip
Gamalin solution (1000mls) or other equal and 1 Bottle
approved

4 Oversite Concrete 100mm thick - 15 grade

DPM 28 M
Cement -50kgs 14 Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 1 Trip
Sand - (Lorry 4.5M3) 1 Trip

5 Ground Beam and column base - 25 grade

Cement -50kgs 16 Bags
Reinforcement - 12mm diameter high tensile 15 PC'S
Reinforcement - 8mm diameter 13 PC'S
Nails-4" 8 Kgs
Nails-3" 7 Kgs
Supporting props 10 PC'S

SUB-TOTAL SUB-STRUCTURE

B. SUPER - STRUCTURE

1 Walls & Ring beam & Columns

6" Cement & Sand Block 385 No
DPC (20m long) 1/Roll
Sand - (Lorry 4.5M3)) 1 Trip
Cement-50kgs 18 Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 1 Trip
Reinforcement - 12mm diameter high tensile 16 PC'S
Reinforcement - 8mm diameter 13 PC'S
Binding Wire - 25kg 1/ Bundle
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SCHEDULE OF MATERIALS GATE HOUSE -GFA 38 SO.M)
ITEM DESCRIPTION QTY UNIT | PRICE-TZS AMOUNT

Marine board - Size 4ft x 8ft x 18mm thick 8 PC'S
Timber 2" X 2" 13 PC'S
Supporting Props 15 PC'S
SUB-TOTAL SUPER- STRUCTURE

C. ROOF STRUCTURE & COVERING

1 Roof Structure - Provisional
Timber 2" X 3" Purlins 96 ft
Timber 2" X 4" Wall plate and struts 108 ft
Timber 2" X 6" Rafter and Tie beam 164 ft
Nails -5" 15 Kgs
Nails -4" 10 Kgs
Nails -3" 11 Kgs
NOTE: The above softwood timber structure
should be pressure impregnated treated

5 Roof Covering -as per ALAF or other equal
approved with PO-RALG
28G IT5 resin coated sheet 48 M?
Hips/Ridge and valley - 28 G 7 PC'S
Roofing Nails 1/Packet
SUB-TOTAL ROOF STRUCTURE AND
COVERING

D. CONCRETE GUTTER
Concrete roof qutter (5.3m3)-Grade "20"
Sand - (Lorry 4.5M3)) 2m’
Cement-50kgs 22 Bags
Aggregates (1/2") - (Lorry 4.5M3 ) 3m?
Reinforcement - 12mm diameter high tensile 19 pcs
Reinforcement - 10mm diameter high tensile 33 pcs
Reinforcement - 8mm diameter high tensile 45 pcs
Binding Wire - 25kg 1/Bundle
Marine board - Size 4ft x 8ft x 18mm thick 8 pcs
Nails 4"/3' (50Kg per Bag) 1 Bags
Water proof material to roof gutter Master seal 2 Buckets
501 (25kg) or other equal and approved
SUB-TOTAL FOR GUTTER

E. | CEILING
Gypsum board -9mm thick 10 PC'S
Plain Cornice (8ft) 16 PC'S
Screw 1.25" 500pcs/box 1 Box
Gypsum powder 2 Bags
Fiber tape (90m) 1/Roller

AUGOST, 2021 Page/? PO-RALG




SCHEDULE OF MATERIALS GATE HOUSE -GFA 38 SO.M)
ITEM DESCRIPTION QTY UNIT @ PRICE-TZS AMOUNT

Treated soft wood timber 2" X 2" (18ft) 385 ft
Nails-4" 15 Kgs
Nails-3" 10 Kgs
SUB-TOTAL CEILING

F. DOOR

1 45mm thick Pannelled door shutter (hardwood)
1200 x 2100 mm high 1 PC'S
800 x 2100mm high 1/PC'S

2 Frame (hardwood),Varnish & Glass
1200 x 2600 mm high 1 PC'S
800 x 2600mm high 1/PC'S
5mm thick clear glass to Vents 1SQ.M
Brush 3" 1/ Pcs
Sand paper (msasa) No.80 1LM
Clear Varnish - 4L.itres 1/TIN
TINA for Varnish -4Litres 1 Litres

3 Ironmongeries - Union
Mortice lock - Three lever 1 No
Indicator Mortice lock - Two lever 1 No
Brass hinges - 100mm 9 No
Wood Screw 1 Box
SUB-TOTAL DOORS

G. WINDOWS
Aluminium sliding Window comprising 100mm
x 1.5mm thick standard aluminium profile ex-
china/Turkey infill with 6mm thick glass

1 complete with mosquito proofing panel,
including all accessories, ironmongries,
cutting and pinning lugs
2100 X 1800mm high 4 PC'S
900 X 1000mm high 1 PC'S
SUB-TOTAL WINDOWS

H. FINISHING

1 Floor finishing - (ratio 1:4)
Sand - (Lorry 4.5M3) 0.9 m3
Cement-50kgs 7 Bags
600 X 600 X 10mm thick matt finish porcelain 18 Box
floor tiles -(1.44sqm/Box)
300 X 300 X 5mm thick - glazed ceramic floor 3 Box
tiles -(1.53sgm/Box)
Grout (1kg/packet) 1/Bucket
Spacer 1/ Packet
Skirting (600mm long; 25/Box) 2 Box
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SCHEDULE OF MATERIALS

GATE HOUSE -GFA 38 SO.M)

ITEM DESCRIPTION QTY UNIT | PRICE-TZS AMOUNT

2 Wall Finishing
Sand - (Lorry 4.5M3) 1 Trip
Cement-50kgs 10 Bags
White cement - 40kg 1/Bags
Gypsum powder 2 Bags
Sand pepar No.120 (msasa) 1 Roll
300 X 600 x 9mm thick glazed ceramic Wall tiles 6 Box
to toilets(2.52SQ.M/BOX)
Grout (1kg/packet) 1| Packet
Spacer 1 Packet
SUB-TOTAL FOR FINISHING

J. PAINTING & DECORATION
Emulsion Paint - 20 LTRS 1 buckets
Weather guard Paint - 20 LTRS 0.5 buckets
Washable paint -20 LTRS 0.5 buckets
Primer paint -20 LTRS 0.5 buckets
Solvent - 5LTRS 1/gallon
Brush 3" 1 Pcs
Roller 1 Pcs
Gloss paint-4LTR 1 TIN
Bitumen paint - 4Litres 1 TIN
Thinner for paint -4Litres 1 Litres
SUB-TOTAL FOR PAINTING&DECORATION

K. ELECTRICAL INSTALLATION
Single fluorescent fitting, approved philips or equal 2 No
Bulk head light 4/ No
Double switch socket 2 No
Main switch 4way,1PH with integral RCD 1 No
NB: Cables for 1.5sgmm and 2.5sqmm should be
EURO or other equal approved
Single core wire 1.5sgmm - Red 0.5 ROl
Single core wire 1.5sgqmm - Black 0.5 Roll
Single core wire 1.5sgmm -green 0.5 Roll
Single core wire 2.5samm approved euro or equal 0.5 Roll
Single core wire 2.5sgmm approved euro or equal

0.5 Roall
black
Single core wire 2.5sgmm approved euro or equal
green 0.5 Roll
Ceiling fan, ref.National or other equal approved 1/PC's
Earth rod 1 No
SUB-TOTAL FOR ELECTRICAL
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SCHEDULE OF MATERIALS GATE HOUSE -GFA 38 SO.M)
ITEM DESCRIPTION QTY UNIT | PRICE-TZS AMOUNT
L. PLUMBING & SANITARY INSTALLATION-
PROVISIONAL
1 IPS pipe 1/2 2 PC'S
2 Elbow 1/2' IPS 2 PC'S
3 Gate valve 1/2" GS 2 PC'S
4 Union 1/2" IPS 2 PC'S
5 Flow trap 11/2" 1 PC'S
6 PVC 11/2" pipe 1 PC'S
7 Elbow 11/2" pvc 2 PC'S
8 Tee 11/2" pvc 2 PC'S
9 Plug 11/2" pvc 1 PC'S
10  Flexible pipe 1/2" 1 PC'S
11 Nipple -1/2" IPS 2 PC'S
12 Seal tape 1 PC'S
13  PVC Elbow 4" 1 PC'S
14  PVC pipe 4" -CLASS C 1 PC'S
15 PVC vent 1 PC'S
16  Tread tap 1 PC'S
17 WC High level complet with all necessary fittings- 1 PC'S
ARROW - or other and equal approved -PO RALG
18 |Toilet aper holder 1 PC'S
19 | PVC clamp 4" 2 PC'S
20 Hands wash basin complete with 6" Levers
operating for elbow control and its accessories 1/PC'S
ARROW or other and equal approved with PO-
21 Mirror 1 PC'S
SUB-TOTAL FOR PLUMBING AND SANITARY
INSTALLATION
AUGOST, 2021 Page/a PO-RALG



SCHEDULE OF MATERIALS GATE HOUSE -GFA 38 SO.M)
GENERAL SUMMARY AMOUNT-TZS

GATE HOUSE

A. | SUB-STRUCTURE -Provisional

B. |SUPER-STRUCTURE

C. ROOF STRUCTURE & COVERING

D. CONCRETE GUTTER

E. |CEILING

F. DOOR

G. |WINDOWS

H.  FINISHING

J.  PAINTING & DECORATION

K. |ELECTRICAL INSTALLATION

PLUMBING & SANITARY INSTALLATION-
PROVISIONAL

MATERIALS COST TZS
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SHEDULE OF MATERIALS

EXTERNAL WORKS

ITEM

DESCRIPTION

QTY

UNIT

PRICE-TZS

AMOUNT

MATERIALS

Paved Area

Heavy duty paving blocks Class 45 size 200 x 110 x
80mm thick

1,144

Sand

115

Kerbs stone Normal; class 25/10; vibrated; part
surface fair finish

150 x 300mm long Kerbstone

1111

Sand

Glass (Approximate area 6193m2)

Canadian Glass

124

Bags

Red Soil

64

Trip

Manure

15

Trip

TOTAL MATERIALS FOR EXTERNAL WORKS
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FOMU Na. 1
Sehemu A: Maelezo ya awali ya Jengo

AN YA JENQO......eiiiiiiiiiiee ittt
Namba ya Zabuni............ccocoeeiiiiii e

ANGALIZO
Fundi/Taasisi inatakiwa kujaza fomu hii kwa kupitia Michoro pamoja na
kupata maelezo ya mradi kutoka kwa Msimamizi

Sehemu C: Mnyambulisho wa Kazi

Msingi wa Jengo (Sub-structure)

Kuseti jengo

Uchimbaji wa msingi

Kufukia

Kufunga mbao

Pembezoni mwa jamvi

Pembezoni mwa nguzo

Kuondoa mbao

Kumwaga zege

Chini kwenye msingi wa tofali

Chini kwenye msingi wa nguzo

katika nguzo ya awali

kwenye jamvi

Kuta za Msingi

Ujenzi wa tofali (6")
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Mawe
Upangaji wa mawe na utandazaji wa DPM

Umwagiliaji
Umwagiliaji wa maji
Jumla ndogo msingi wa jengo

2 |(Kunyanyua jengo (Super-structure)

Ujenzi wa tofali za kuta (6") na uwekaji DPC
Ujenzi wa "Gutter" la zege na "Slab"

Kufunga mbao katika:
Nguzo mlalo

Nguzo wima

'Gutter" la zege na "Slab"
Kusuka nondo katika:
Nguzo mlalo

Nguzo wima

'Gutter" la zege na "Slab"
Kumwaga zege katika:
Nguzo mlalo

Nguzo wima

'Gutter" la zege na "Slab"

Umwagiliaji
Umwagiliaji wa maji
Jumla ndogo Kunyanyua jengo (Super Structure)

3 |Kuezeka (Roof structure and covering)

Usukaji wa Mbao na Uwekaji wa bati
Jumla ndogo Kuezeka

4 [Milango & Madirisha
Kufitisha fremu za milango

Kufitisha shata za milango pamoja na vitasa
Upakaji wa Varnishi katika milango na fremu
Usimikaji wa dirisha za grill na Aluminium
Usimikaji wa Milango ya grill

Jumla ndogo Milango na Madirisha

5 |Umaliziaji (Finishin

Upigaji wa lipu pamoja na kutengeneza koplo:
Nje ya jengo

Ndani ya jengo

Sakafu
Uwekaji wa sakafu ya kupokea vigae (beds)
Uwekaji wa vigae pamoja na grauti katika sakafu (floor tiles)
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Dali:

Ufungaji wa mbao za dali (Brandering)
Uwekaji wa dali na mikanda ya gypsum
Uwekaji wa vigae katika kuta na upakaji grout
Uwekaji wa tanga stone katika kuta za nje

Worktops na Makabati:
Ujenzi wa "worktops" na Makabati

Jumla ndogo umaliziaji(finishing)

6 [Rangi na Mapambo (Painting & Decoration)
Kupaka rangi mikono mitatu pamoja na skimming katika:
Kuta za nje

Kuta za ndani

Dali

Kupaka rangi mikono mitatu katika:
Msingi wa nyumba

Grill za milango na madirisha
Jumla ndogo Rangi na mapambo

7 |Mifumo ya maji safi na taka
Ufungaji bomba awamu ya kwanza (Kuchimbia bomba)

Ufungaji bomba awamu ya pili (2nd fix) -fittings
Ujenzi wa Mashimo ya maji taka na chemba
Ujenzi wa "Tank tower" na Usimikaji wa "Matank"
Jumla ndogo Mifumo ya maji safi na taka

MAJUMUISHO YA GHARAMA ZA UFUNDI
1 |Msingi wa Jengo (Sub-structure)

2 |Kunyanyua jengo (Super-structure)

3 |Kuezeka (Roof structure and covering)

4 [Milango & Madirisha

5 |Umaliziaji (Finishing)

6 |Rangi ha Mapambo (Painting & Decoration)

7 |Mifumo ya maji safi na taka
JUMLA KUU TShs
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FOMU Na. 2

Sehemu A: Maelezo ya awali
Aina ya Kazi: Usimikaji wa Mifumo ya Umeme na Viyoyozi
Namba ya Zabuni...........cccoeiiiiiii e

ANGALIZO
Fundi/Taasisi inatakiwa kujaza fomu hii kwa kupitia Michoro ya Umeme
pamoja na kupata maelezo ya mradi kutoka kwa Msimamizi

Sehemu C: Mnyambulisho wa Kazi

[Na. | AINAYAKAZI T BEIYAUFUNDI- Shs |
Umeme na Mifumo ya Kiyoyozi
Uchimbaji wa sehemu za kusimika Conduit na Box

Usimikaji wa mifumo ya umeme awamu ya kwanza - Conduit na Box
Usukaji wa umeme awamu ya pili (2nd fix)-fittings

Ufungaji wa Viyoyozi

Jumla Kuu Mifumo ya Umeme na Viyoyozi
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